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Project No. LMIG 2017-1 (137)

 Proposal Due Monday June 12, 2017

10:00 AM EST



PROJECT DESCRIPTION AND GENERAL NOTES 

 

 

 

PROJECT NO.: LMIG 2017-1 (137) HABERSHAM COUNTY 

 

 

 

PROJECT CONSISTS OF: ASPHALTIC CONCRETE MILLING, PATCHING, LEVELING 

AND RESURFACING OF 10.50 MILES OF SIX (6) VARIOUS COUNTY ROADS LOCATED 

THROUGHTOUT HABERSHAM COUNTY 

            

 

 

PROPOSAL GUARANTY:  NOT LESS THAN FIVE (5) PERCENT OF THE TOTAL BID.  

 

PERFORMANCE AND PAYMENT BONDS EACH IN A SUM EQUAL TO THE FULL 

AMOUNT OF THE BID WILL BE REQUIRED FOR THIS PROJECT. 

 

NO PROPOSAL SHALL BE WITHDRAWN FOR A PERIOD OF SIXTY (60) DAYS FROM 

DATE OF BID OPENING. 

 

BIDDER SHALL ENTER ALL UNIT PRICES, MAKE ALL EXTENSIONS AND TOTAL 

BID. 

PROJECT COMPLETION DATE: OCTOBER 13, 2017 

 

NOTE:  All work on this project shall be in accordance with Plans, if any, Special 

provisions and the 2013 edition of the Georgia Department of Transportation Standard 

Specifications and current edition of any applicable Supplemental Specifications. 

 

SAMPLING AND TESTING:  THE CONTRACTOR WILL BE RESPONSIBLE FOR 

TESTING AND FURNISHING CERTIFIED TEST REPORTS, INCLUDING COMPACTION 

TO THE COUNTY.  THE SAMPLING AND TESTING SHALL BE IN ACCORDANCE 

WITH SECTION 400 – HOT MIX ASPHALTIC CONCRETE CONSTRUCTION SPECIAL 

PROVISION AND THE CURRENT EDITION OF THE GEROGIA DEPARTMENT OF 

TRANSPORTATION SAMPLING, TESTING AND CONSTRUCTION MAUNAL. NO 

SEPARATE PAYMENT WILL BE MADE FOR THIS WORK, BUT WILL BE INCLUDED 

IN THE BID PRICE FOR RELATED ITEMS. 
 

 

                                                                                         

Addendums Signature 
Addendum 1  

Addendum 2  

Addendum 3  

Addendum 4  

Addendum 5  
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RFP Timetable 
 

Description Date 

RFP released Wednesday, May 10, 2017 

Deadline for proposal questions Wednesday, May 31, 2017 at 2:00pm, EST 

Submittal deadline Monday, June 12, 2017 at 10:00am, EST 

Tentative award date Monday, June 19, 2017 

Project Completion Date October 13, 2017 

 

Submittal Requirements 
 
Each bidder must submit their proposal, in a sealed envelope or box, and marked with the 
bidders’ name and address labeled: “LMIG 2017-1 (137)”, and addressed to: 
 

Habersham County Board of 
Commissioners  

Purchasing, Finance Department 
555 Monroe Street, Unit, 20 
Clarkesville, GA 30523 
 
Proposals shall be received no later than 10:00 AM EST, Monday June 12, 2017 at 

Habersham County’s Administration Building at 555 Monroe Street, Unit. 20 

Clarkesville, GA 30523 at which time and place all proposals will be publicly opened and 

acknowledged. 
 
Hand delivered copies may be delivered to the above address ONLY between the hours of 

8:00AM and 5:00PM EST, Monday through Friday, excluding holidays observed by the 

Habersham County Government. For a complete listing of holidays please visit 

www.habershamga.com. 
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SPECIAL PROVISIONS 

 

PROPOSAL GAURANTY: No proposal will be considered unless accompanied by a 

Proposal Guaranty consisting of a Bid bond, certified check, or negotiable instrument in the 

amount of Five (5) Percent of the total bid received with each bid submitted as assurance that 

the bidder, upon acceptance of his/her bid, can execute such contractual documents as may be 

required within a specified period of time. 

 

DELIVERY OF PROPOSAL: Each proposal together with the Proposal Guaranty shall be in a 

sealed envelope so marked as to identify the contents without being opened. Proposals will be 

received until the time and date set in the Notice to Contractors for opening and must be in the 

hands of the officials indicated by that time. Proposals received after the time established for 

opening of bids will be returned unopened to the Bidder. 

 

AWARDS OF CONTRACT: If a contract is awarded, it will be awarded to the lowest 

responsible bidder whose Proposal shall have met all prescribed requirements. The Contract 

will be awarded, if at all, within 60 calendar days after opening of Proposals. 

 

CANCELLATION OF AWARD: The County reserves the right to cancel the Award of any 

Contract at any time before the execution of said Contract by all parties without any liability 

against the County. 

 

RETURN OF PROPOSAL GUARANTY: All Proposal Guaranties except that of the lowest 

responsible Bidder will be returned immediately following the Award of the Contract. The 

Guaranty of the successful Bidder to whom the Award is made will be retained until the 

Contract Performance and Payment Bonds have been approved. 

 

REQUIREMENTS OF PERFORMANCE AND PAYMENT BONDS: At the time of the 

execution of the Contract, and as part thereof, the successful Bidder shall furnish Performance 

and Payment Bonds each in the sum equal to 100 percent of the Contract. The Bonds shall be 

executed by the Contractor and a Surety Company acceptable to the County, and authorized to 

do business in the State of Georgia. In the event the bond is furnished by an out-of-state agent, 

it shall be countersigned by a Georgia resident agent in accordance with laws of Georgia.                                                                                  

 

ALL BIDDERS MUST FURNISH PROOF OF LIABILITY INSURANCE AS WELL AS 

WORKER’S COMPENSATION AS REQUIRED BY STATE STATUTES:  

 

Habersham County will finance the project as follows: Payment will be made to the contractor 

each calendar month based on the estimated amount of work complete in place as prescribed by 

the current edition of the Georgia department of Transportation Standard Specifications. 
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NOTICE TO PROCEED: The work shall begin within 10 days after notification to begin work 

by the County and shall be carried through to completion without unreasonable delays and 

without suspension of the work unless authorized in writing by the County. If there are 

unreasonable delays or unauthorized suspensions of the work, The County reserves the right to 

charge the Contractor, not as a penalty, but as liquidated damages as prescribed by the current 

edition of the Georgia Department of Transportation Standard Specifications. 

 

RETAINAGE: 

 

Retainage will be withheld at the rate of five (5) percent of the monetary value of the work 

completed until the project has reached Fifty (50) percent complete. At that time the 

retainage may be reduced to two and one half (2 ½) percent if the status of the work is 

satisfactory and approved by the Director. 

 

Final Payment of the amounts withheld will not be made until the project has been 

satisfactorily completed and accepted by the Georgia Department of Transportation and/or 

Habersham County. 

 

Retainage will not accrue interest.  
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SECTION-107 LEGAL REGULATIONS AND RESPONSIBILITY TO THE PUBLIC: 

 

Delete Sub-Section 107.15 and Substitute the following: 

 

107.15 RESPONSIBILITY FOR CLAIMS: The contractor shall indemnify and save harmless the 

County, its officers and employees, from all suits, actions, or claims of any character brought because 

of any injuries or damage received or sustained by any person, persons, or property on account of the 

operations of the said Contractor; or on account of or in consequence of any neglect in safe-guarding 

THE  WORK; or through use of unacceptable materials in constructing THE WORK; or because of 

any act or omission, neglect or misconduct of said Contractor; or because of any claims or amount 

recovered from any infringements or patent, trademark, or copyright; or from any claims or amounts 

arising or recovered under the “Workmen’s Compensation Act,” or any other law, ordinance, order, 

or decree; and so much of the money due the said Contractor under and by virtue of his Contract as 

may be considered necessary by the County for such purpose may be withheld for use of the County; 

or, in case no money is due, his surety may be held until such suit or suits, action or actions, claim or 

claims for injuries or damages as aforesaid shall have been settled and suitable evidence to that effect 

furnished to the County; except that money due the Contractor will not be withheld when the 

Contractor produces satisfactory evidence that he is adequately protected by public liability and 

property damage insurance. 

 

 

SECTION 108.08 OF THE GEORGIA DEPARTMENT OF TRANSPORTATION 

STANDARD SPECIFICATIONS:  

 

Failure or Delay in Completing the Work on Time. 

 

Any Liquidated Damages Assessed by the County for failure or delay in completing the 

Work on time shall be in accordance with Section 108.08 of the latest edition of the Georgia 

Department of Transportation Standard Specifications. 
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SECTION 150 – TRAFFIC CONTROL DURING CONSTRUCTION: 

 

Traffic Control during Construction shall be the sole responsibility of the Contractor 

 

All Traffic Control Devices used during construction shall be in full compliance with the 

current edition of the Manual for Uniform Traffic Control Devices (MUTCD). 

 

Pilot Vehicles shall be used to control traffic through the construction area at all times unless 

other methods are approved by the Director. 

 

The first application of Centerline and Edge Stripe (Paint) shall be applied at the end of each 

work day unless otherwise approved by the Director. The final application of the Centerline 

and Edge Stripe shall be applied no sooner than 30 days after the surface course is completed. 

 

 

SECTION 161 – CONTROL OF EROSION AND SEDIMENTATION: 

 

Modification of the current edition of the Georgia Department of Transportation Standard      

Specifications 

     Retain as written and add the following: 

All Erosion control items not covered elsewhere in this contract shall be the responsibility of 

the contractor to meet the requirements of Chapter 7 of Title 2 of the Official Code of 

Georgia Annotated, The Erosion and Sediment Control Act of 1975, as amended. 
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INSURANCE REQUIREMENTS: 

 

The Limits of Liability for the insurance by the General Conditions shall not be less than the 

following amounts: 

 

A. WORKERS COMPENSATION: 

 

(1) State          Statutory 

 

(2) Applicable Federal (e.g. Longshoreman’s)     Statutory 

 

(3) Employer’s Liability        $1 Million 

 

B. Comprehensive General Liability (including Contractual Liability, Premises- 

Operations; Independent Contractor’s Protective; Products Liability -  

Completed Operations; Broad Form Property Damages): 

 

(1)       General Aggregate (Except Products – Completed Operations)             $2 Million 

 

(2)       Products – Completed Operations Aggregate    $1 Million 

 

(3)      Personal and Advertising Injury (per Person/Organization)  $1 Million 

 

(4)      Each Occurrence (Bodily Injury)      $25,000 

 

(5)      Each Occurrence (Property Damage)     $50,000 

 

(6)      Excess or Umbrella Liability      $3 Million 

a. General Aggregate        $3 Million 

 

b. Each Occurrence        $3 Million 

 

NOTICE TO ALL BIDDERS: Certificates of Insurance must be available at the time 

contract is signed by the Board of Commissioners. 

 

 

 

 

 

 

 

7



 

Questions, Interpretations and Addenda 
 

No inquiries or interpretation of meaning concerning this Request for Bids will be made to 

any interested party orally. Every inquiry or request for interpretation should be made in 

writing via e-mail. All inquiries and requests for interpretation should be sent via e-mail to 

Purchasing at purchasing@habershamga.com all questions and all answers will be posted 

on the website www.habershamga.com. It will be the responsibility of interested parties to 

periodically check the website for any new information and/or addenda. 
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Project Summary Sheet 

Project No. LMIG 2017-1 (137) 

      

Co. Rd. 
No. 

Road Name Begin End Length Description of Work 

491 Sweetwater Dr. SR 255 Alt Prive Drive 1.08 Patching, Leveling & Resurfacing 

387 Demorest-Mt. Airy Hwy. St. Hwy. 197 S SR 365 NB 2.86 Patching, Leveling & Resurfacing 

22 Garner Rd. Pea Ridge Rd. Garrison Rd. 1.26 Patching, Leveling & Resurfacing 

231 Ben Jones Rd. SR 197 New Liberty 1.85 Patching, Leveling & Resurfacing 

546 St. Hwy. 197 S Dicks Hill Pkwy. 1886 St. Hwy. 197 S 1.77 Leving & Resurfacing 

144 / 19 Old Mill Rd. Crane Mill Rd. Pea Ridge Rd. 1.68 Patching, Leveling & Resurfacing 
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I.D NO.
COUNTY ROAD 

NAME & NUMBER

TRAFFIC 

CONTROL    

(LS)

ASPH 

CONC 

PATCHING 

(TN)

ASPH 

CONC 

LEV 

(TON)

ASPH 

CONC 9.5 

MM (TN) 

BITUM 

TACK 

COAT 

(GAL)

TRAFFIC 

STRIPE, 5” 

WHITE 

(LM)

TRAFFIC 

STRIPE, 5” 

YELLOW 

(LM)

TRAFFIC 

STRIPE, 5” 

YELLOW 

(GLM)

24" 

THEROM 

PVT. 

MARKINGS 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 5" 

White 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 5" 

Yellow 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 

24" 

Yellow 

(LF)

Thermo 

PVMT. 

Marking, 

Arrow, TP 

2   (EA)

Thermo 

PVMT. 

Marking, 

Word, TP 

3A (EA)

1
Sweetwater Dr. / 

491
1 74 230 (#40) 

760 

(#130)
915 0 2.16 0 18 0 0 0 0 0

2
Demorest-Mt. Airy 

Hwy. / 387
1 66 690 (#40)

2,292 

(#130)
2,756 2.98 5.47 0 36 1,530 1,990 50 2 0

3 Garner Rd. / 22 1 110 316 (#40)
1,027 

(#130)
1,265 2.52 1.90 0.43 36 0 0 0 0 0

4
Ben Jones Rd. / 

231
1 58 391 (#40)

1,270 

(#130)
1,563 0 3.70 0 24 0 0 0 0 0

5
St. Hwy. 197 S. / 

546
1 0 500 (#40)

1,621 

(#130)
1,995 3.54 3.09 0.35 12 0 0 0 0 1

6
Old Mill Rd. / 

144/19
1 196 380 (#40)

1,240 

(#130)
1,520 1.93 3.38 0 24 0 0 0 0 0

Total 1 504 2,507 8,210 10,014 10.97 19.70 0.78 150 1,530 1,990 50 2 1

Summary of Quantities

Project No. LMIG-2017-1 (137) Habersham County
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TYPICAL SECTION 

PROJECT NO. LMIG-2017-1(137) HABERSHAM COUNTY 

 ℄ 
 

  

 

 

 
 

 

 

 

 

 

SEE PROJECT SUMMARY SHEET FOR PAVEMENT WIDTHS 

 

NOTE 1: LEVELING ON ALL ROADS TO BE 9.5 MM, TYPE I. ALL 9.5 MM SURFACE COURSE SHALL BE TYPE 

II. ALL LEVELING SHALL BE PLACED AS DIRECTED. PATCHING DEPTHS/RATES WILL GENERALLY BE 2 IN. 

PATCHING LOCATIONS WILL BE AS DIRECTED. CUTTING/MILLING HEAD TO BE NO GREATER THAN 6.5 

FEET IN WIDTH. 

 

NOTE 2: THE CONCTRACTOR SHALL BE RESPONSIBLE TO PULL LOOSE SOIL BACK UP TO THE EDGE OF 

NEW PAVING IN AREAS WHERE SOIL IS CUT BACK TO EXPOSE THE EDGE OF EXISTING PAVEMENT. NO 

SEPARATE PAYMENT WILL BE MADE FOR THIS WORK, BUT SHALL BE INCLUDED IN THE BID PRICE FOR 

RELATED ITEMS. 

 

NOTE 3:  *THE WIDTH OF PAVED APRONS AT TURN-OUTS, AT SIDE ROADS AND DRIVES WILL BE AS 

REQUIRED TO PROVIDE A SMOOTH AND WELL DRAINED TRANSITION TO AND FROM THE PUBLIC ROADS 

AND DRIVEWAYS AS APPROVED. AT EACH AND EVERY TERMINI, MILLING OF THE ENTIRE ROADWAY 

WIDTH SHALL BE REQUIRED PRIOR TO RESURFACING TO AVOID FEATHERING OF INTERSECTIONS TO 

ELIMINATE RAVELING OF WEARING COURSE IN THESE AREAS. 

 

NOTE 4: THE CONTRACTOR WILL BE RESPONSIBLE FOR TESTING AND FURNISHING CERTIFIED TEST 

REPORTS, INCLUDING COMPACTION TO THE COUNTY. THE TESTING SHALL BE IN ACCORDANCE WITH 

SECTION 400 AND SECTION 828 HOT MIX ASPHALTIC CONCRETE CONSTRUCTION SPECIAL PROVISIONS, 

AND THE CURRENT EDITION OF THE GRORGIA DEPARTMENT OF TRASNPORTATION SAMPLING, TESTING 

AND CONSTRUCTION MANUAL. NO SEPARATE PAYMENT WILL BE MADE FOR THIS WORK, BUT WILL BE 

INCLUDED IN THE BID PRICE FOR RELATED ITEMS.  

 

NOTE 5: THE CONTRACTOR’S ATTENTION IS DIRECTED TO SECTION 400-ASPHALTIC CONCRETE 

CONSTRUCTION AND SECTION 828 – HOT MIX ASPHALTIC CONCRETE MIXTURES AS THEY RELATE TO 

ASPHALT CEMENT CONTENT.  

 

NOTE 6: THE BITUMINOUS TACK COAT SHALL BE PG 64-22 or PG 67-22. 

 

*Special attention shall be given so not to damage the existing signal loops at the tie-in on Demorest-
Mt. Airy Hwy at the SR 365 intersection. 

NO SCALE 

❶ SURFACE COURSE ❷LEVELING 

❷ ❶ 

BASE 

EXIST 

SHOULDER 

VAR VAR 

EXIST 
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Project No. LMIG 2017-1 (137) Habersham County

Item No. Item Description Unit
Approx. 

Qty.
Unit Price Extended Item Cost

150 Traffic Control LS 1                   .                              .

402-1802 Recycled Asph. Conc. Patching, Incl. Bitum Matl. & Hydrated Lime TN 504
                  .                              .

402-1812
Recycled Asph. Conc. Leveling, Incl. Bitum Matl. & Hydrated Lime, 

TP 1
TN 2,507

                  .                              .

402-3103
Recycled Asph. Conc. 9.5 Superpave, Type II, GP 2 Only, Incl. 

Bitum. Matl. & H Lime
TN 8,210

                  .                              .

413-1000 Bituminous Tack Coat GAL 10,014                   .                              .

652-2501 Solid Traffic Stripe, 5 IN. White LM 10.97                   .                              .

652-2502 Solid Traffic Stripe, 5 IN. Yellow LM 19.70                   .                              .

652-3502 Skip Traffic Stripe, 5 IN. Yellow GLM 0.78                   .                              .

653-1704 Thermoplastic Solid Traffic Stripe, 24 IN. White LF 150                   .                              .

653-1501 Thermoplastic Solid Traffic Stripe, 5 IN. White LF 1,530                   .                              .

653-1502 Thermoplastic Solid Traffic Stripe, 5 IN. Yellow LF 1,990                   .                              .

653-1706 Thermoplastic Sold Traffic Stripe, 24 IN. Yellow LF 50                   .                              .

653-0120 Thermoplastic PVMT. Marking, Arrow, TP 2 EA 2                   .                              .

653-0230 Thermoplastic PVMT. Marking, Word, TP 3A EA 1                   .                              .

 

________________________________________________
Signature of Duly Authorized Representative

Schedule of Items

TOTAL BASE BID__________________________________________________

Submitted By:______________________________________________________

Name of Corporation, Partnership, Individual

Address:______________________________________

             ______________________________________
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SIGNATURE SHEET 

 

PROJECT NO.: LMIG 2017- 1 (137) 

HABERSHAM COUNTY 

 

BID SUBMITTED 

BY:__________________________________________________________________________ 

                               (Print Name of Firm) 

 

 

CONTRACT EXECUTED ON BEHALF OF THE CONTRACTOR: 

 

 

This the_______________Day of___________________________,2017 

 

BY:____________________________________________________TITLE________________ 

  Printed Name of Official Signing Contract 

 

WITNESS FOR THE 

CONTRACTOR________________________________________________________________ 

 

 

CONTRACT EXECUTED ON BEHALF OF HABERSHAM COUNTY: 

 

This the _______________Day of____________________________, 2017 

 

BY:__________________________________________________________________________ 

                                           Habersham County Commission Chairman 

 

WITNESS FOR THE 

COUNTY_____________________________________________________________________ 

 

CONTRACT ACCEPTED BY THE COUNTY ON__________________________,2017 

 

ATTEST:_________________________________COUNTY COMMISSION CLERK 
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BIDDERS DECLARATION 

 

The bidder understands, agrees and warrants: 

 

That the bidder has carefully read and fully understands the full scope of the requirements. 

 

That the bidder has the capability to successfully undertake and complete the responsibilities and 

obligations in said specifications. 

 

That the bidder has acceptable liability insurance and a declaration of insurance form will be 

provided before the commencement of any work. 

 

That this bid may be withdrawn by requesting such withdrawal in writing at any time prior to 

Monday June 12, 2017 at 10:00 a.m. but may not be withdrawn after such date and time. 

 

That Habersham County reserves the right to reject any or all bids and to accept that bid which 

will, in its opinion, best serve the public interest. Habersham County reserves the right to waive 

any technicalities and formalities in the bidding. 

 

That by submission of this bid the bidder acknowledges that Habersham County has the right to 

make any inquiry or investigation it deems appropriate to substantiate or supplement information 

supplied by the bidder. 

 

If a partnership, a general partner must sign. 

 

If a corporation, the authorized corporate officer(s) must sign and the corporate seal must be 

affixed to this bid. 

 

BIDDER: 

 

__________________________ __________________________________ 

Name     Title 

 

 

__________________________ __________________________________ 

Name     Title 

 

 

AFFIX CORPORATE SEAL (If Applicable) 
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CERTIFICATE OF NON-DISCRIMINATION 

 
In connection with the performance of work under this contract, the bidder 

agrees as follows: 
 
The bidder agrees not to discriminate against any employee or applicant for employment 

because of race, creed, color, sex, national origin, ancestry or disability. The vendor shall take 

affirmative action to insure that employees are treated without regard to their race, creed, color, 

sex, national origin, ancestry or disability. Such action shall include, but not be limited to the 

following: employment, upgrading, demotion, transfer, recruiting or recruitment, advertising, 

lay-off or termination, rates of pay or other compensation and selection for training, including 

apprenticeship. 
 
In the event of the bidder’s non-compliance with this non-discrimination clause, the contract 

may be canceled or terminated by Habersham County. The bidders may be declared, by 

Habersham County, ineligible for further contracts with Habersham County until satisfactory 

proof of intent to comply shall be made by the vendor. The bidder agrees to include this non-

discrimination clause in any sub-contracts connected with the performance of this agreement. 
 
 
 
 

BIDDER 
 
 
 
 

SIGNATURE 
 
 
 
 

TITLE 
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CONTRACTOR’S CERTIFICATON 

DRUG- FREE WORKPLACE 

 

STATE OF GEORGIA 

HABERSHAM COUNTY 

 

PROJECT NO. LMIG 2017-1 (137) 

 

I hereby certify that I am a principle and duly authorized representative of  

 

______________________________________________________________________________ 

 

Whose address is _______________________________________________________________ 

 

And that: 

 

1. The provisions of Section 50-24-1 of the Official Code of Georgia Annotated, relating to 

the “Drug Free Workplace Act” have been complied with in full; and, 

 

2. A drug-free workplace will be provided for the contractor’s employee’s during the 

performance of the contract ; and, 

 

3. Each subcontractor hired by the Prime Contractor shall be required to ensure that the 

subcontractor’s employees are provided a drug-free workplace. The Prime Contractor 

shall secure from the subcontractor the following written certification: “As a part of the 

subcontracting agreement with_______________________________________________ 

certifies to the Prime Contractor that a drug-free workplace will be provided for the 

subcontractor’s employees during the performance of this contract pursuant to paragraph 

(7) of subsection (b) of the Official Code of Georgia annotated Section 50-24-3”: and 

 

4. It is certified that the undersigned will not engage in unlawful manufacture, sale 

distribution, possession, or use of an uncontrolled substance or marijuana during the 

performance of the contract. 

 

 

DATE:______________________                      ________________________________

                                                             Signature 
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NON-COLLUSION AFFIDAVIT 

(MUST BE SUBMITTED WITH ALL BIDS) 

 

 

 The bidder, by its officers and agents or representatives present at the time of filing this 

bid, being duly sworn, on their oaths say that neither they nor any member of their firm, have in 

any way, directly or indirectly, entered into any arrangement or agreements with any other 

bidder, or with any public officer of the County whereby such affiant or affiants or either of 

them, has paid or is to pay to such bidder or public officer any sum of money, or has given, or is 

to give to such other bidder or public officer anything of value whatever; or such affiant of 

affiants or either of them has not, directly or indirectly; entered into any arrangement or 

agreement with any other bidder(s), which tends to, or does lessen or destroy free competition in 

the letter of the contract sought for by the attached bids; that no inducement of any form or 

character other than that which appears upon the face of the bid will be suggested, offered, paid 

or delivered to any person whomsoever to influence the acceptance of the bid or awarding of the 

contract, nor has this bidder any understanding or agreement of any kind whatsoever, with any 

person whomsoever to pay, deliver to, or share with any other person in any way or manner, any 

of the proceeds of the contract sought by this bid. 

 

Contractor:___________________________________ 

 

By:__________________________________________ 

                      Authorized Contractor Representative 

 

This the __________Day of _________________, 2017 

 

Notary Public: _________________________________ 

 

My Commission Expires:______________________, 20__ __ 
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STATE OF GEORGIA  PROGRAM 

VENDOR/CONTRACTOR AFFIDAVIT AND AGREEMENT 
 

COMES NOW before me, the undersigned officer duly authorized to administer oaths, the undersigned 

contractor, who, after being duly sworn, states as follows: 

 
By executing this affidavit, the undersigned contractor verifies it’s compliance with O.C.G.A 13-10-91, stating 

affirmatively that the individual, firm or corporation which is engaged in the physical performance of services 

on behalf of Habersham County has registered with, is authorized to use, and uses the federal work 

authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance 

with the applicable provisions and deadlines established in O.C.G.A. 13-10-91. Furthermore, the undersigned 

contractor will continue to use the federal work authorization program throughout the contract period and the 

undersigned contractor will contract for the physical performance of services in satisfaction of such contract 

only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. 

13-10-91 (b). Contractor hereby attests that its federal work authorization user identification number and date 

are as follows: 
 

 
 

EEV / Basic Pilot Program User ID Number (E-Verify) 

 
FURTHER AFFIANT SAYETH NOT. 

 
 

BY: Authorized Officer or Agent Signature Contractor Address 
 
 
 

Title of Authorized Officer or Agent of Contractor Above 
 
 

Company / Contractor Name Contractor City, State, Zip Code 
 
 

Date of Contract between Contractor and Habersham County 

 

 
Sworn to and subscribed before me 

 
This day of , 20   

 

 

Notary Public 

 
My commission expires:    

 
 

* Any of the electronic verification of work authorization programs operated by the United States Department of Homeland Security or any equivalent 

federal work authorization program operated by the United States Department of Homeland Security to verify information of newly hired employees, 

pursuant to the Immigration Reform and Control Act of 1986 (!RCA), P.L. 99-603. As of the effective date of O.C.G.A. § 13-10-91, the applicable federal 

work authorization program is the "EEV I Basic Pilot Program" operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department 

of Homeland Security in conjunction with the Social Security Administration (SSA). 

Office of County Commissioners 
555 Monroe Street, Unit 20, Clarkesville, GA 30523 

706-839-0200 Fax: 706-839-0219 

www.habershamga.com 
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Name (as shown on your income tax return)

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification: 

Individual/sole proprietor  C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership)   

Other (see instructions)  

Exemptions (see instructions):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

Address (number, street, and apt. or suite no.)

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on the “Name” line 
to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN on page 3.

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose 
number to enter.

Social security number

– –

Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1.  The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and

2.  I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue 
Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am 
no longer subject to backup withholding, and

3.  I am a U.S. citizen or other U.S. person (defined below), and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding 
because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage 
interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and 
generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the 
instructions on page 3.

Sign 
Here

Signature of 

U.S. person Date 

General Instructions
Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. The IRS has created a page on IRS.gov for information 
about Form W-9, at www.irs.gov/w9. Information about any future developments 
affecting Form W-9 (such as legislation enacted after we release it) will be posted 
on that page.

Purpose of Form

A person who is required to file an information return with the IRS must obtain your 
correct taxpayer identification number (TIN) to report, for example, income paid to 
you, payments made to you in settlement of payment card and third party network 
transactions, real estate transactions, mortgage interest you paid, acquisition or 
abandonment of secured property, cancellation of debt, or contributions you made 
to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident alien), to 
provide your correct TIN to the person requesting it (the requester) and, when 
applicable, to:

1. Certify that the TIN you are giving is correct (or you are waiting for a number 
to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt payee. If 
applicable, you are also certifying that as a U.S. person, your allocable share of 
any partnership income from a U.S. trade or business is not subject to the 

withholding tax on foreign partners’ share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are 
exempt from the FATCA reporting, is correct.

Note. If you are a U.S. person and a requester gives you a form other than Form 
W-9 to request your TIN, you must use the requester’s form if it is substantially 
similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S. 
person if you are:

• An individual who is a U.S. citizen or U.S. resident alien,

• A partnership, corporation, company, or association created or organized in the 
United States or under the laws of the United States,

• An estate (other than a foreign estate), or

• A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in 
the United States are generally required to pay a withholding tax under section 
1446 on any foreign partners’ share of effectively connected taxable income from 
such business. Further, in certain cases where a Form W-9 has not been received, 
the rules under section 1446 require a partnership to presume that a partner is a 
foreign person, and pay the section 1446 withholding tax. Therefore, if you are a 
U.S. person that is a partner in a partnership conducting a trade or business in the 
United States, provide Form W-9 to the partnership to establish your U.S. status 
and avoid section 1446 withholding on your share of partnership income.
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Section 400—Hot Mix Asphaltic Concrete Construction 

400.1 General Description 

This work includes constructing one or more courses of bituminous plant mixture on the prepared foundation or 

existing roadway surface. The mixture shall conform with lines, grades, thicknesses, and typical cross sections 

shown on the Plans or established by the Engineer.  

This section includes the requirements for all bituminous plant mixtures regardless of the gradation of the 

aggregates, type and amount of bituminous material, or pavement use. 

Work will be accepted on a lot-to-lot basis according to the requirements of this Section and Section 106. 

400.1.01 Definitions 

Segregated Mixture: Mixture which lacks homogeneity in HMA constituents of such a magnitude that there is a 

reasonable expectation of accelerated pavement distress or performance problems.  May be quantified by 

measurable changes in temperature, gradation, asphalt content, air voids, or surface texture. 

New Construction: A roadway section more than 0.5 mile (800 m) long that is not longitudinally adjacent to the 

existing roadway. If more than one lane is added, and any of the lanes are longitudinally adjacent to the existing 

lane, each lane shall be tested under the criteria for a resurfacing project. 

Trench Widening: Widening no more than 4 ft. (1.2 m) in width. 

Comparison sample: Opposite quarter of material sampled by the Contractor. 

Quality assurance sample: Independent sample taken by the Department. 

Referee sample: A sample of the material remaining after quartering which is used for evaluation if a 

comparison of Contractor and Departmental test results is outside allowable tolerances. 

400.1.02 Related References 

A. Standard Specifications 

Section 106—Control of Materials 

Section 109—Measurement and Payment 

Section 152—Field Laboratory Building 

Section 413—Bituminous Tack Coat 

Section 424—Bituminous Surface Treatment 

Section 802—Coarse Aggregate for Asphaltic Concrete 

Section 828—Hot Mix Asphaltic Concrete Mixtures 

B. Referenced Documents 

AASHTO T 209 

AASHTO T 202 

AASHTO T 49 
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Laboratory Standard Operating Procedure (SOP) 27, “Quality Assurance for Hot Mix Asphaltic Concrete 

Plants in Georgia” 

Department of Transportation Standard Operating Procedure (SOP) 15 

GDT 38 

GDT 73 

GDT 78 

GDT 83 

GDT 93 

GDT 119 

GDT 125 

GSP 15 

GSP 21 

QPL 1 

QPL 2 

QPL 7 

QPL 26 

QPL 30 

QPL 39 

QPL 41 

QPL 45 

QPL 65 

QPL 67 

QPL 70 

QPL 77 

400.1.03 Submittals 

A. Invoices 

When the Department requests, furnish formal written invoices from a supplier for all materials used in 

production of HMA. Show the following on the Bill of Lading: 

 Date shipped 

 Quantity in tons (megagrams) 

 Included with or without additives (for asphalt cement) 

 Purchase asphaltic cement from a supplier who will provide copies of Bill of Lading upon the Department’s 

request.  
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B. Paving Plan 

Before starting asphaltic concrete construction, submit a written paving plan to the Engineer for approval. 

Include the following on the paving plan: 

 Proposed starting date 

 Location of plant(s) 

 Rate of production 

 Average haul distance(s) 

 Number of haul trucks 

 Paver speed feet (meter)/minute for each placement operation 

 Mat width for each placement operation 

 Number and type of rollers for each placement operation 

 Sketch of the typical section showing the paving sequence for each placement operation 

 Electronic controls used for each placement operation 

 Temporary pavement marking plan 

If staged construction is designated in the Plans or contract, provide a paving plan for each construction 

stage. 

If segregation is detected, submit a written plan of measures and actions to prevent segregation. Work will 

not continue until the plan is submitted to and approved by the Department. 

C. Job Mix Formula 

After the Contract has been awarded, submit to the Engineer a written job mix formula proposed for each 

mixture type to be used based on an approved mix design. Furnish the following information for each mix: 

 Specific project for which the mixture will be used 

 Source and description of the materials to be used 

 Mixture I.D. Number 

 Proportions of the raw materials to be combined in the paving mixture 

 Single percentage of the combined mineral aggregates passing each specified sieve 

 Single percentage of asphalt by weight of the total mix to be incorporated in the completed mixture 

 Single temperature at which to discharge the mixture from the plant 

 Theoretical specific gravity of the mixture at the designated asphalt content 

 Name of the person or agency responsible for quality control of the mixture during production  

Do the following to have the formulas approved and to ensure their quality: 

1.  Submit proposed job mix formulas for review at least two weeks before beginning the mixing 

operations.  
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2.  Do not start hot mix asphaltic concrete work until the Engineer has approved a job mix formula for the 

mixture to be used. No mixture will be accepted until the Engineer has given approval. 

3.  Provide mix designs for all Superpave and 4.75 mm mixes to be used. The Department will provide mix 

design results for other mixes to be used. 

4.  After a job mix formula has been approved, assume responsibility for the quality control of the mixtures 

supplied to the Department according to Subsection 106.01, ―Source of Supply and Quantity of Materials.‖ 

D. Quality Control Program 

Submit a Quality Control Plan to the Office of Materials and Research for approval.  The Quality Control 

Program will be included as part of the certification in the semiannual plant inspection report. 

400.2 Materials 

Ensure that materials comply with the specifications listed in Table 1. 

Table 1—Materials Specifications 

Material Subsection 

Asphalt Cement, Grade Specified 820.2 

Coarse Aggregates for Asphaltic Concrete 802.2.02 

 Fine Aggregates for Asphaltic Concrete 802.2.01 

Mineral Filler 883.1 

Heat Stable Anti-Stripping Additive 831.2.04 

Hydrated Lime 882.2.03 

Silicone Fluid 831.2.05 

Bituminous Tack Coat: PG 58-22, PG 64-22, PG 67-22 820.2 

Hot Mix Asphaltic Concrete Mixtures 828 

Fiber Stabilizing Additives 819 

When required, provide Uintaite material, hereafter referred to by the common trade name Gilsonite, as a 

reinforcing agent for bituminous mixtures. Supply a manufacturer’s certification that the Gilsonite is a granular 

solid which meets the following requirements: 

 Softening Point (AASHTO: T-53)    300-350 F (150-175 C) 

 Specific Gravity, 77 F (25 oC) (AASHTO: T-228)  1.04 ± 0.02 

 Flash Point, COC (AASHTO: T-48) 550 F (290 C) Min. 

 Ash Content (AASHTO: T-111)    1.0% Max. 

 Penetration, 77 F (25 oC), 100 gm., 5 sec. (AASHTO: T-49) 0 
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400.2.01 Delivery, Storage, and Handling 

Storage of material is allowed in a properly sealed and insulated system for up to 24 hours except that Stone 

Matrix Asphalt (SMA), Open-Graded Friction Course (OGFC), or Porous European Mix (PEM) mixtures shall not 

be stored more than 12 hours. Mixtures other than SMA, OGFC, or PEM may be stored up to 72 hours in a 

sealed and insulated system, equipped with an auxiliary inert gas system, with the Engineer’s approval. 

Segregation, lumpiness, or stiffness of stored mixture is cause for rejection of the mixture. The Engineer will not 

approve using a storage or surge bin if the mixture segregates, loses excessive heat, or oxidizes during storage. 

The Engineer may obtain mixture samples or recover asphalt cement according to GDT 119. AASHTO T 202 and T 

49 will be used to perform viscosity and penetration tests to determine how much asphalt hardening has 

occurred. 

A. Vehicles for Transporting and Delivering Mixtures 

Ensure that trucks used for hauling bituminous mixtures have tight, clean, smooth beds. 

Follow these guidelines when preparing vehicles to transport bituminuous mixtures: 

1.  Use an approved releasing agent from QPL 39 in the transporting vehicle beds, if necessary, to prevent 

the mixture from sticking to the bed. Ensure that the releasing agent is not detrimental to the mixture. 

When applying the agent, drain the excess agent from the bed before loading. 

2.  Protect the mixture with a waterproof cover large enough to extend over the sides and ends of the bed. 

Securely fasten the waterproof cover before the vehicle begins moving. 

3.  Insulate the front end and sides of each bed with an insulating material with the following specifications: 

 Consists of builders insulating board or equivalent 

 Has a minimum “R” value of 4.0 

 Can withstand approximately 400 °F (200 C) temperatures 

Install the insulating material so it is protected from loss and contamination. 

4.  Mark each transporting vehicle with a clearly visible identification number. 

5.  Create a hole in each side of the bed so that the temperature of the loaded mixture can be checked. 

Ensure that the mixture is delivered to the roadway at a temperature within ± 20 °F (± 11 °C) of the 

temperature on the job mix formula. 

If the Engineer determines that a truck may be hazardous to the Project or adversely affect the quality of the 

work, remove the truck from the project. 

B. Containers for Transporting, Conveying, and Storing Bituminous Material 

To transport, convey, and store bituminous material, use containers free of foreign material and equipped 

with sample valves. Bituminous material will not be accepted from conveying vehicles if material has leaked 

or spilled from the containers. 

400.3 Construction Requirements 

400.3. 01 Personnel 

General Provisions 101 through 150. 
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400.3.02 Equipment 

Hot mix asphaltic concrete plants that produce mix for Department use are governed by Quality Assurance for 

Hot Mix Asphaltic Concrete Plants in Georgia, Laboratory Standard Operating Procedure No. 27. 

The Engineer will approve the equipment used to transport and construct hot mix asphaltic concrete. Ensure 

that the equipment is in satisfactory mechanical condition and can function properly during production and 

placement operations. Place the following equipment at the plant or project site: 

A. Field Laboratory 

Provide a field laboratory according to Section 152. 

B.    Plant Equipment 

1.  Scales 

Provide scales as follows: 

a.  Furnish (at the Contractor’s expense) scales to weigh bituminous plant mixtures, regardless of the 

measurement method for payment. 

b.  Ensure that the weight measuring devices that provide documentation comply with  

Subsection 109.01, ―Measurement and Quantities.‖ 

c.  When not using platform scales, provide weight devices that record the mixture net weights 

delivered to the truck. A net weight system will include, but is not limited to: 

 Hopper or batcher-type weight systems that deliver asphaltic mixture directly to the truck 

 Fully automatic batching equipment with a digital recording device 

d.  Use a net weight printing system only with automatic batching and mixing systems approved by the 

Engineer.  

e.  Ensure that the net weight scale mechanism or device manufacturer, installation, performance, and 

operation meets the requirements in Subsection 109.01, ―Measurement and Quantities‖  

f.  Provide information on the Project tickets according to Department of Transportation SOP-15. 

2.  Time-Locking Devices 

Furnish batch type asphalt plants with automatic time-locking devices that control the mixing time 

automatically. Construct these devices so that the operator cannot shorten or eliminate any portion of 

the mixing cycle. 

3.  Surge- and Storage-Systems 

Provide surge and storage bins as follows: 

a.  Ensure that bins for mixture storage are insulated and have a working seal, top and bottom, to 

prevent outside air infiltration and to maintain an inert atmosphere during storage. 

Bins not intended as storage bins may be used as surge bins to hold hot mixtures for part of the 

working day. However, empty these surge bins completely at the end of the working day. 

b.  Ensure that surge and storage bins can retain a predetermined minimum level of mixture in the bin 

when the trucks are loaded. 
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c.  Ensure that surge and storage systems do not contribute to mix segregation, lumpiness, or stiffness. 

4.  Controls for Dust Collector Fines 

Control dust collection as follows: 

a.  When collecting airborne aggregate particles and returning them to the mixture, have the return 

system meter all or part of the collected dust uniformly into the aggregate mixture and waste the 

excess. The collected dust percentage returned to the mixture is subject to the Engineer’s approval.  

b.  When the collected dust is returned directly to the hot aggregate flow, interlock the dust feeder 

with the hot aggregate flow and meter the flow to maintain a flow that is constant, proportioned, 

and uniform. 

5.  Mineral Filler Supply System 

When mineral filler is required as a mixture ingredient: 

a.  Use a separate bin and feed system to store and proportion the required quantity into the mixture 

with uniform distribution. 

b.  Control the feeder system with a proportioning device that meets these specifications: 

 Is accurate to within ± 10 percent of the filler required 

 Has a convenient and accurate means of calibration 

 Interlocks with the aggregate feed or weigh system to maintain the correct proportions for all 

rates of production and batch sizes 

c.  Provide flow indicators or sensing devices for the mineral filler system and interlock them with the 

plant controls to interrupt the mixture production if mineral filler introduction fails. 

d.  Add mineral filler to the mixture as follows, according to the plant type:  

 Batch Type Asphalt Plant. Add mineral filler to the mixture in the weigh hopper. 

 Continuous Plant Using Pugmill Mixers. Feed the mineral filler into the hot aggregate before it is 

introduced into the mixer so that dry mixing is accomplished before the bituminous material is 

added. 

 Continuous Plants Using the Drier-Drum Mixers. Add the mineral filler so that dry mixing is 

accomplished before the bituminous material is added and ensure that the filler does not 

become entrained into the air stream of the drier. 

6.  Hydrated Lime Treatment System 

When hydrated lime is required as a mixture ingredient: 

a.  Use a separate bin and feed system to store and proportion the required quantity into the mixture. 

b.  Ensure that the aggregate is uniformly coated with hydrated lime aggregate before adding the 

bituminous material to the mixture. Add the hydrated lime so that it will not become entrained in 

the exhaust system of the drier or plant. 

c.  Control the feeder system with a proportioning device that meets these specifications: 

 Is accurate to within ± 10 percent of the amount required 

 Has a convenient and accurate means of calibration 
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 Interlocks with the aggregate feed or weigh system to maintain the correct proportions for all 

rates of production and batch sizes and to ensure that mixture produced is properly treated 

with lime 

d.  Provide flow indicators or sensing devices for the hydrated lime system and interlock them with the 

plant controls to interrupt mixture production if hydrated lime introduction fails. 

7.  Net Weight Weighing Mechanisms 

Certify the accuracy of the net weight weighing mechanisms by an approved registered scale 

serviceperson at least once every 6 months. Check the accuracy of net weight weighing mechanisms at 

the beginning of Project production and thereafter as directed by the Engineer. Check mechanism 

accuracy as follows: 

a.  Weigh a load on a set of certified commercial truck scales. Ensure that the difference between the 

printed total net weight and that obtained from the commercial scales is no greater than 4 lbs/1,000 

lbs (4 kg/Mg) of load. 

Check the accuracy of the bitumen scales as follows: 

 Use standard test weights.  

 If the checks indicate that printed weights are out of tolerance, have a registered scale 

serviceperson check the batch scales and certify the accuracy of the printer.  

 While the printer system is out of tolerance and before its adjustment, continue production only 

if using a set of certified truck scales to determine the truck weights. 

b.  Have plants that use batch scales maintain ten 50 lb (25 kg) standard test weights at the plant site to 

check batching scale accuracy. 

Ensure that plant scales that are used only to proportion mixture ingredients, not to determine pay 

quantities, are within two percent throughout the range. 

8.  Fiber Supply System 

When stabilizing fiber is required as a mixture ingredient: 

a. Use a separate feed system to store and proportion by weight the required quantity into the 

mixture with uniform distribution. 

b. Control the feeder system with a proportioning device that meets these Specifications: 

 Is accurate to within ± 10 percent of the amount required. Automatically adjusts the feed rate to 

maintain the material within this tolerance at all times 

 Has a convenient and accurate means of calibration 

 Provide in-process monitoring, consisting of either a digital display of output or a printout of 

feed rate, in pounds (kg) per minute, to verify feed rate 

 Interlocks with the aggregate feed or weigh system to maintain the correct proportions for all 

rates of production and batch sizes 

c. Provide flow indicators or sensing devices for the fiber system and interlock them with the plant 

controls to interrupt the mixture production if fiber introduction fails or if the output rate is not 

within the tolerances given above. 

33



Section 400—Hot Mix Asphaltic Concrete Construction 

 Page 9 

d. Introduce the fiber as follows: 

 When a batch type plant is used, add the fiber to the aggregate in the weigh hopper. Increase 

the batch dry mixing time by 8 to 12 seconds from the time the aggregate is completely emptied 

into the mixer to ensure the fibers are uniformly distributed prior to the injection of asphalt 

cement into the mixer. 

 When a continuous or drier-drum type plant is used, add the fiber to the aggregate and 

uniformly disperse prior to the injection of asphalt cement.  Ensure the fibers will not become 

entrained in the exhaust system of the drier or plant. 

C. Equipment at Project Site 

1. Cleaning Equipment 

Provide sufficient hand tools and power equipment to clean the roadway surface before placing the 

bituminous tack coat. Use power equipment that complies with Subsection 424.3.02.F, ―Power Broom and 

Power Blower.‖ 

2.  Pressure Distributor 

To apply the bituminous tack coat, use a pressure distributor that complies with  

Subsection 424.3.02.B, ―Pressure Distributor.‖ 

3.  Bituminous Pavers 

To place hot mix asphaltic concrete, use bituminous pavers that can spread and finish courses that are: 

 As wide and deep as indicated on the Plans 

 True to line, grade, and cross section 

 Smooth 

 Uniform in density and texture 

a. Continuous Line and Grade Reference Control. Furnish, place, and maintain the supports, wires, 

devices, and materials required to provide continuous line and grade reference control to the 

automatic paver control system. 

b. Automatic Screed Control System. Equip the bituminous pavers with an automatic screed control 

system actuated from sensor-directed mechanisms or devices that will maintain the paver screed at 

a pre-determined transverse slope and elevation to obtain the required surface. 

c.  Transverse Slope Controller. Use a transverse slope controller capable of maintaining the screed at 

the desired slope within ± 0.1 percent. Do not use continuous paving set-ups that result in 

unbalanced screed widths or off-center breaks in the main screed cross section unless approved by 

the Engineer.  

d. Screed Control. Equip the paver to permit the following four modes of screed control. The method 

used shall be approved by the Engineer. 

 Automatic grade sensing and slope control 

 Automatic dual grade sensing 

 Combination automatic and manual control 
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 Total manual control 

Ensure that the controls are referenced with a taut string or wire set to grade, or with a ski-type 

device or mobile reference at least 30 ft (9 m) long when using a conventional ski. A non-contacting 

laser or sonar-type ski with at least four referencing mobile stations may be used with a reference at 

least 24 ft. (7.3 m) long. Under limited conditions, a short ski or shoe may be substituted for a long 

ski on the second paver operating in tandem, or when the reference plane is a newly placed 

adjacent lane. 

Automatic screed control is required on all Projects; however, when the Engineer determines that 

Project conditions prohibit the use of such controls, the Engineer may waive the grade control, or 

slope control requirements, or both. 

e. Paver Screed Extension. When the laydown width requires a paver screed extension, use bolt-on 

screed extensions to extend the screeds, or use an approved mechanical screed extension device. 

When the screed is extended, add auger extensions according to the paver manufacturer’s 

recommendations. 

 

 

 

 

4.  Compaction Equipment 

Ensure that the compaction equipment is in good mechanical condition and can compact the mixture to 

the required density. The compaction equipment number, type, size, operation, and condition is subject 

to the Engineer’s approval 

5. Materials Transfer Vehicle (MTV) 

a.  Use a Materials Transfer Vehicle (MTV) when placing asphaltic concrete mixtures on Projects on the 

state route system with the following conditions: 

1) When to use: 

 The ADT is equal to or greater than 6000,  

 The project length is equal to or greater than 3000 linear feet (915 linear meters),  

 The total tonnnage (megagrams) of all asphaltic concrete mixtures  is greater than 2000 tons 

(1815 Mg).  

2) Where to use:  

 Mainline of the traveled way 

 Collector/distributor (C/D) lanes on Interstates and limited access roadways  

 Leveling courses at the Engineer’s discretion 

b. Ensure the MTV and conventional paving equipment meet the following requirements: 

1) MTV  

Note:  Do not use extendible strike-off devices instead of approved screed extensions. 

Only use a strike-off device in areas that would normally be luted in by hand labor. 
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 Has a truck unloading system which receives mixture from the hauling equipment and 

independently deliver mixtures from the hauling equipment to the paving equipment. 

 Has mixture remixing capability by either a storage bin in the MTV with a minimum 

capacity of 14 tons (13 megagrams) of mixture and a remixing system in the bottom of 

MTV storage bin, or a dual pugmill system located in the paver hopper insert with two full 

length transversely mounted paddle mixers to continuously blend the mixture as it 

discharges to a conveyor system.  

 Provides to the paver a homogeneous, non-segregated mixture of uniform temperature 

with no more than  20 °F(18 oC) difference between the highest and lowest temperatures 

when measured transversely across the width of the mat in a straight line at a distance of 

one foot to three feet from the screed while the paver is operating. 

2) Conventional Paving Equipment 

 Has a paver hopper insert with a minimum capacity of 14 tons (13 Mg) installed in the 

hopper of conventional paving equipment when an MTV is used. 

c. If the MTV malfunctions during spreading operations, discontinue placement of hot mix asphaltic 

concrete  after there is sufficient hot mix placed to maintain traffic in a safe manner.  However, 

placement of hot mix asphaltic concrete in a lift not exceeding 2 in. (50 mm) may continue until any 

additional hot mix in transit at the time of the malfunction has been placed. Cease spreading 

operations thereafter until the MTV is operational.  

d. Ensure the MTV is empty when crossing a bridge and is moved across without any other Contractor 

vehicles or equipment on the bridge.  Move the MTV across a bridge in a travel lane and not on the 

shoulder.   Ensure the speed of the MTV is no greater than 5 mph (8 kph) without any acceleration 

or deceleration while crossing a bridge.     

400.3.03 Preparation 

A. Prepare Existing Surface 

Prepare the existing surface as follows: 

1. Clean the Existing Surface. Before applying hot mix asphaltic concrete pavement, clean the existing 

surface to the Engineer’s satisfaction. 

2. Patch and Repair Minor Defects 

Before placing leveling course: 

a.  Correct potholes and broken areas that require patching in the existing surface and base as directed 

by the Engineer.  

b.  Cut out, trim to vertical sides, and remove loose material from the areas to be patched. 

c.  Prime or tack coat the area after it has been cleaned. Compact patches to the Engineer’s 

satisfaction. Material for patches does not require a job mix formula, but shall meet the gradation 

range shown in Section 828. The Engineer must approve the asphalt content to be used. 

3. Apply Bituminous Tack Coat 
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Apply the tack coat according to Section 413. The Engineer will determine the application rate, which 

must be within the limitations Table 2. 

 

Table 2—Application Rates for Bituminous Tack, gal/yd² (L/m²) 

 Minimum Maximum 

Under OGFC and PEM Mixes 0.06 (0.270) 0.08 (0.360) 

All Other Mixes 0.04 (0.180) 0.06(0.270) 

*On thin leveling courses and freshly placed asphaltic concrete mixes, reduce the application rate to 0.02 to 
0.04 gal/yd² (0.09 to 0.18 L/m²). 

 

B. Place Patching and Leveling Course 

1. When the existing surface is irregular, bring it to the proper cross section and grade with a leveling 

course of hot mix asphaltic concrete materials.  

2. Use leveling at the same Superpave Mix Design Level specified for the surface course except when 

leveling is no greater than 0.75 inch (19 mm). 

3. Place leveling at the locations and in the amounts directed by the Engineer. 

4. Use leveling course mixtures that meet the requirements of the job mix formulas defined in: 

 Subsection 400.3.05.A, ―Observe Composition of Mixtures‖ 

 Section 828 

 Leveling acceptance schedules in  

Subsection 400.3.06.A, ―Acceptance Plans for Gradation and Asphalt Cement Content‖ 

5. If the leveling and patching mix type is undesignated, determine the mix type by the thickness or spread 

rate according to Table 3, but do not use 4.75 mm mix on interstate projects. 

 

Table 3—Leveling and Patching Mix Types 

Thickness Rate of Spread Type of Mix 

Up to 0.75 in (19 mm) Up to  85 lbs/yd² (45 kg/m²) 4.75 mm Mix or 9.5 mm 
Superpave (Level A) 

0.75 to 1.5 in (19 to 38 mm) 85 to 165 lbs/yd²(45 to 90 kg/m²) 9.5 mm Superpave (Level B) 

1.5 to 2 in (38 to 50 mm) 165 to 220 lbs/yd² (90 to 120 kg/m²) 12.5 mm Superpave * 

2 to 3 in (50 to 75 mm) 220 to 330 lbs/yd² (120 to 180 kg/m²) 19 mm Superpave * 

Over 3 in (75 mm) Over 330 lbs/yd² (180 kg/m²) 25 mm Superpave 

* These mixtures may be used for isolated patches no more than 6 in. (150 mm) deep and no 

more than 4 ft. (1.2 m) in diameter or length.  

400.3.04 Fabrication 

General Provisions 101 through 150. 
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400.3.05 Construction 

Provide the Engineer at least one day’s notice prior to beginning construction, or prior to resuming production if 

operations have been temporarily suspended. 

A. Observe Composition of Mixtures 

1. Calibration of plant equipment 

If the material changes, or if a component affecting the ingredient proportions has been repaired, 

replaced, or adjusted, check and recalibrate the proportions. 

 Calibrate as follows: 

a. Before producing mixture for the Project, calibrate by scale weight the electronic sensors or settings 

for proportioning mixture ingredients.  

b. Calibrate ingredient proportioning for all rates of production. 

2. Mixture control 

Compose hot mix asphaltic concrete from a uniform mixture of aggregates, bituminous material, and if 

required, hydrated lime, mineral filler, or other approved additive.  

Make the constituents proportional to produce mixtures that meet the requirements in Section 828. The 

general composition limits prescribed are extreme ranges within which the job mix formula must be 

established. Base mixtures on a design analysis that meets the requirements of  Section 828. 

If control test results show that the characteristic tested does not conform to the job mix formula 

control tolerances given in Section 828, take immediate action to ensure that the quality control methods 

are effective. 

Control the materials to ensure that extreme variations do not occur. Maintain the gradation within the 

composition limits in Section 828.  

B. Prepare Bituminous Material 

Uniformly heat the bituminous material to the temperature specified in the job mix formula with a tolerance 

of ± 20 °F (± 10 °C). 

C. Prepare the Aggregate 

Prepare the aggregate as follows: 

1.  Heat the aggregate for the mixture, and ensure a mix temperature within the limits of the job mix 

formula. 

2.  Do not contaminate the aggregate with fuel during heating. 

3.  Reduce the absorbed moisture in the aggregate until the asphalt does not separate from the aggregate 

in the prepared mixture. If this problem occurs, the Engineer will establish a maximum limit for moisture 

content in the aggregates. When this limit is established, maintain the moisture content below this limit. 
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D. Prepare the Mixture 

Proportion the mixture ingredients as necessary to meet the required job mix formula. Mix until a 

homogenous mixture is produced. 

1.  Add Mineral Filler 

When mineral filler is used, introduce it in the proper proportions and as specified in  

Subsection 400.3.02.B.5, ―Mineral Filler Supply System.‖ 

2.  Add Hydrated Lime 

When hydrated lime is included in the mixture, add it at a rate specified in Section 828 and the job mix 

formula. Use  methods and equipment for adding hydrated lime according to  

Subsection 400.3.02.B.6, ―Hydrated Lime Treatment System.‖ 

Add hydrated lime to the aggregate by using Method A or B as follows: 

Method A—Dry Form—Add hydrated lime in its dry form to the mixture as follows, according to the 

type of plant: 

a.  Batch Type Asphalt Plant: Add hydrated lime to the mixture in the weigh hopper or as approved and 

directed by the Engineer. 

b.  Continuous Plant Using Pugmill Mixer: Feed hydrated lime into the hot aggregate before it is 

introduced into the mixer so that dry mixing is complete before the bituminous material is added.  

c.  Continuous Plant Using Drier-Drum Mixer: Add hydrated lime so that the lime will not become 

entrained into the air stream of the drier and so that thorough dry mixing will be complete before 

the bituminous material is added. 

Method B—Lime/Water Slurry—Add the required quantity of hydrated lime (based on dry weight) in 

lime/water slurry form to the aggregate. This solution consists of lime and water in concentrations as 

directed by the Engineer. 

Equip the plant to blend and maintain the hydrated lime in suspension and to mix it with the aggregates 

uniformly in the proportions specified. 

3.  Add Stabilizing Fiber 

When stabilizing fiber is included in the mixture, add it at a rate specified in Section 819 and the Job Mix 

Formula.  Introduce it as specified in Subsection 400.3.02.B.8, ―Fiber Supply System.‖ 

4.  Add Gilsonite Modifier 

When required, add the Gilsonite modifier to the mixture at a rate such that eight percent by weight of 

the asphalt cement is replaced by Gilsonite. Use either PG 64-22 or PG 67-22 asphalt cement as 

specified in Subsection 820.2.01. Provide suitable means to calibrate and check the rate of Gilsonite being 

added.  Introduce Gilsonite modifier by either of the following methods. 

a. For batch type plants, incorporate Gilsonite into the pugmill at the beginning of the dry mixing cycle. 

Increase the dry mix cycle by a minimum of 10 seconds after the Gilsonite is added and prior to 

introduction of the asphalt cement. For this method, supply Gilsonite in plastic bags to protect the 

material during shipment and handling and store the modifier in a waterproof environment. The 

bags shall be capable of being completely melted and uniformly blended into the combined mixture. 
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Gilsonite may also be added through a mineral filler supply system as described in Subsection 

400.3.02.B.5,  ―Mineral Filler Supply System.” The system shall be capable of injecting the modifier into 

the weigh hopper near the center of the aggregate batching cycle so the material can be accurately 

weighed. 

b. For drum drier plants, add Gilsonite through the recycle ring or through an acceptable means which 

will introduce the Gilsonite prior to the asphalt cement injection point. The modifier shall be 

proportionately fed into the drum mixer at the required rate by a proportioning device which shall 

be accurate within  10 percent of the amount required. The entry point shall be away from flames 

and ensure the Gilsonite will not be caught up in the air stream and exhaust system. 

5.  Avoid  Materials from Different Sources 

Do not use mixtures prepared from aggregates from different sources intermittently. This will cause the 

color of the finished pavement to vary. 

E. Observe Weather Limitations 

Do not mix and place asphaltic concrete if the existing surface is wet or frozen. Do not lay asphaltic concrete 

OGFC mix or PEM at air temperatures below 55 ºF (13 ºC). For other courses, follow the temperature 

guidelines in the following table: 

Table 4—Lift Thickness Table 

Lift Thickness Minimum Temperature 

1 in (25 mm) or less 55 °F (13 °C) 

1.1 to 2 in (26 mm to 50 mm) 45 °F (8 °C) 

2.1 to 3 in (51 mm to 75 mm) 35 °F (2 °C) 

3.1 to 4 in (76 mm to 100 mm) 30 °F (0 °C) 

4.1 to 8 in (101 mm to 200 mm) Contractor’s discretion 

F. Perform Spreading and Finishing 

Spread and finish the course as follows: 

1.  Determine the course’s maximum compacted layer thickness by the type mix being used according to 

Table 5. 

 

Table 5—Maximum Layer Thickness 

Mix Type Minimum Layer 

Thickness  

Maximum Layer 

Thickness 

Maximum Total 

Thickness 

25 mm Superpave 3 in (75 mm) 5 in (125 mm) * — 

19 mm Superpave 1 3/4 in (44 mm) 3 in (75 mm) * — 

12.5 mm Superpave 1 3/8 in (35 mm) 2 1/2 in (62 mm)* 8 in (200 mm) 

9.5 mm Superpave  Levels 1 1/8 in.(28 mm) 2 in (50 mm) 4 in (100 mm) 
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Mix Type Minimum Layer 

Thickness  

Maximum Layer 

Thickness 

Maximum Total 

Thickness 

B, C, or D) 

9.5 mm Superpave       
Level A) 

3/4 in (19 mm) 1 3/8 in (35 mm) 4 in (100 mm) 

4.75 mm Mix 7/8 in (22) mm) 1 1/8 in (30 mm) 2 in (50 mm) 

9.5 mm OGFC 55 lbs/yd² (30 kg/m²) 65 lbs/yd² (36 kg/m²) — 

12.5 mm OGFC 85 lbs/yd² (47 kg/m²) 95 lbs/yd² (53 kg/m²) — 

12.5 mm PEM 110 lbs/yd² (80 kg/m²) 165 lbs/yd² (90 kg/m²) — 

9.5 mm SMA 1 1/8 in (28 mm) 1 1/2 in (40 mm) 4 in (100 mm) 

12.5 mm SMA 1 1/4 in (32 mm) 3 in (75 mm) 6 in (150 mm) 

19 mm SMA 1 3/4 in (44 mm) 3 in (75 mm) — 

* Allow up to 6 in (150 mm) per lift on trench widening. Place 9.5 mm Superpave and 12.5 mm Superpave up to 4 in 
(100 mm) thick for driveway and side road transition. 

2.  Unload the mixture into the paver hopper or into a device designed to receive the mixture from delivery 

vehicles.  

3.  Except for leveling courses, spread the mixture to the loose depth for the compacted thickness or the 

spread rate. Use a mechanical spreader true to the line, grade, and cross section specified. 

4.  For leveling courses, use a motor grader equipped with a spreader box and smooth tires to spread the 

material or use a mechanical spreader meeting the requirements in Subsection 400.3.02.C, ―Equipment at 

Project Site.‖ 

5.  Obtain the Engineer’s approval for the sequence of paving operations, including paving the adjoining 

lanes. Minimize tracking tack onto surrounding surfaces. 

6.  Ensure that the outside edges of the pavement being laid are aligned and parallel to the roadway center 

line. 

7.  For Contracts that contain multiple lifts or courses, arrange the width of the individual lifts so that the 

longitudinal joints of each successive lift are offset from the previous lift at least 1 ft (300 mm). This 

requirement does not apply to the lift immediately over thin lift leveling courses.  

Ensure that the longitudinal joint(s) in the surface course and the mix immediately underneath asphaltic 

concrete OGFC are at the lane line(s). 

NOTE:  Perform night work with artificial light provided by the Contractor and approved by the 

Engineer. 

8.  Where mechanical equipment cannot be used, spread and rake the mixture by hand. Obtain the 

Engineer’s approval of the operation sequence, including compactive methods, in these areas. 

9.  Keep small hand raking tools clean and free from asphalt build up. Do not use fuel oil or other harmful 

solvents to clean tools during the work. 

10.  Do not use mixture with any of these characteristics: 
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 Segregated 

 Nonconforming temperature 

 Deficient or excessive asphalt cement content 

 Otherwise unsuitable to place on the roadway in the work 

11.  Remove and replace mixture placed on the roadway that the Engineer determines has unacceptable 

blemish levels from segregation, streaking, pulling and tearing, or other characteristics. Replace with 

acceptable mixture at the Contractor’s expense. Do not continually place mixtures with deficiencies. 

Do not place subsequent course lifts over another lift or courses placed on the same day while the 

temperature of the previously placed mix is 140 °F (60 °C) or greater. 

12.  Obtain the Engineer’s approval of the material compaction equipment. Perform the rolling as follows: 

a.  Begin the rolling as close behind the spreader as possible without causing excessive distortion of the 

asphaltic concrete surface. 

b.  Continue rolling until roller marks are no longer visible. 

c.  Use pneumatic-tired rollers with breakdown rollers on all surface and subsurface courses except 

asphaltic concrete OGFC, PEM and SMA or other mixes designated by the Engineer. 

13.  If applicable, taper or “feather” asphaltic concrete from full depth to a depth no greater than 0.5 in (13 

mm) along curbs, gutters, raised pavement edges, and areas where drainage characteristics of the road 

must be retained. The Engineer will determine the location and extent of tapering. 

G. Maintain Continuity of Operations 

Coordinate plant production, transportation, and paving operations to maintain a continuous operation. If 

the spreading operations are interrupted, construct a transverse joint if the mixture immediately behind the 

paver screed cools to less than 250 ºF (120 ºC). 

H. Construct the Joints 

1.  Construct Transverse Joints 

a.  Construct transverse joints to facilitate full depth exposure of the course before resuming 

placement of the affected course. 

b.  Properly clean and tack the vertical face of the transverse joint before placing additional material.  

NOTE: Never burn or heat the joint by applying fuel oil or other volatile materials. 

c.  Straightedge transverse joints immediately after forming the joint. 

d.  Immediately correct any irregularity that exceeds 3/16 in. in 10 ft (5 mm in 3 m). 

2.  Construct Longitudinal Joints 

Clean and tack the vertical face of the longitudinal joint before placing adjoining material. Construct 

longitudinal joints so that the joint is smooth, well sealed, and bonded. 

3.  Construction Joint Detail for OGFC and PEM Mixtures 

In addition to meeting joint requirements described above, construct joints and transition areas for 12.5 

mm OGFC and 12.5 mm PEM mixtures as follows: 
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a. For projects which do not have milling included as a pay item: 

1) Place OGFC mixture meeting gradation requirements of  9.5 mm OGFC as specified in Section 828 

on entrance and exit ramp gore areas and end of project construction joints. 

 Taper mixture from 3/8 in (10 mm) at end of project to full plan depth within maximum 

distance of spread for one load of mixture 

 Taper mixture placed on gore areas from thickness of the edge of the mainline to 3/8 in 

(10 mm) at the point of the ramp transverse joint. 

2) Construct the ramp transverse joint at the point specified in the plans or as directed by the 

Engineer. 

3) Mixture placed in the transition and gore areas will be paid for at the contract unit price for 12.5 

mm OGFC or 12.5 mm PEM as applicable. 

b. For projects which have milling included as a pay item: 

1) Taper milling for a distance of no less than 50 ft (15 m) to a depth of 2 1/4 in (59 mm) at the 

point of the transverse joint 

2) Taper thickness, if needed, of the dense-graded surface mix within the 50 ft (15 m) distance to 1 

1/2 in (40 mm) at the point of the transverse joint 

3) Taper thickness of the 12.5 mm OGFC or 12.5 mm PEM to 3/4 in (19 mm) so that it ties in at 

grade level with the existing surface at the point of the transverse joint 

I. Protect the Pavement 

Protect sections of the newly finished pavement from traffic until the traffic will not mar the surface or alter 

the surface texture. If directed by the Engineer, use artificial methods to cool the newly finished pavement 

to open the pavement to traffic more quickly. 

J. Modify the Job Mix Formula 

If the Engineer determines that undesirable mixture or mat characteristics are being obtained, the job mix 

formula may require immediate adjustment. 

400.3.06 Quality Acceptance 

A. Acceptance Plans for Gradation and Asphalt Cement Content 

The Contractor will randomly sample and test mixtures for acceptance on a lot basis. The Department will 

monitor the Contractor testing program and perform comparison and quality assurance testing. 

1.  Determine Lot Amount 

A lot consists of the tons (megagrams) of asphaltic concrete produced and placed each production day. 

If this production is less than 500 tons (500 Mg), or its square yard (meter) equivalent, production may 

be incorporated into the next working day. The Engineer may terminate a lot when a pay adjustment is 

imminent if a plant or materials adjustment resulting in a probable correction has been made. 

Terminate all open lots at the end of the month, except for materials produced and placed during the 

adjustment period. The lot will be terminated as described in Subsection 400.5.01,‖Adjustments”.   
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If the final day’s production does not constitute a lot, the production may be included in the lot for the 

previous day’s run; or, the Engineer may treat the production as a separate lot with a corresponding 

lower number of tests. 

1.  Determine Lot Acceptance 

Determine lot acceptance as found in Subsection 400.5.01, ―Adjustments.‖ 

The Department will perform the following task: 

Determine the pay factor by using the mean of the deviations from the job mix formula of the tests 

in each lot and apply it to Table 9—Mixture Acceptance Schedule for Surface Mixes or Table 10—

Mixture Acceptance Schedule for Subsurface Mixes, whichever is appropriate. This mean will be 

determined by averaging the actual numeric value of the individual deviations from the job mix 

formula, disregarding whether the deviations are positive or negative amounts.   Do not calculate lot 

acceptance using test results for materials not used in the Work.  Determine the pay factor for each 

lot by multiplying the contract unit price by the appropriate pay factor from the Mixture Acceptance 

Schedule - Table 9 or Table 10. When two or more pay factors for a specific lot are less than 1.0, 

determine the adjusted payment by multiplying the contract unit price by the lowest pay factor. 

If the mean of the deviations from the job mix formula of the lot acceptance tests for a control sieve 

or for asphalt cement content exceeds the tolerances established in the appropriate Mixture 

Acceptance Schedule, and if the Engineer determines that the material need not be removed and 

replaced, the lot may be accepted at an adjusted unit price as determined by the Engineer. If the 

Engineer determines that the material is not acceptable to leave in place, the materials shall be 

removed and replaced at the Contractor's expense. 

3. Provide Quality Control Program 

Provide a Quality Control Program as established in SOP 27 which includes: 

 Assignment of quality control responsibilities to specifically named individuals who have been 

certified by the Office of Materials and Research 

 Provisions for prompt implementation of control and corrective measures 

 Provisions for communication with Project Manager, Bituminous Technical Services Engineer, 

and Testing Management Operations Supervisor at all times 

 Provisions for reporting all test results daily through the Office of Materials and Research 

computer Bulletin Board Service; other checks, calibrations and records will be reported on a 

form developed by the Contractor and will be included as part of the project records 

 Notification in writing of any change in quality control personnel 

a. Certification Requirements: 

 Use laboratory and testing equipment certified by the Department. (Laboratories which 

participate in and maintain AASHTO accreditation for testing asphaltic concrete mixtures 

will be acceptable in lieu of Departmental certification.) 

 Provide certified quality control personnel to perform the sampling and testing.  A Quality 

Control Technician (QCT) may be certified at three levels: 
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1) Temporary Certification – must be a technician trainee who shall be given direct 

oversight by a certified Level 1 or Level 2 QCT while performing acceptance testing 

duties during the first 5 days of training.  The trainee must complete qualification 

requirements within 30 production days after being granted temporary certification.  A 

trainee who does not become qualified within 30 production days will not be re-eligible 

for temporary certification.  A certified Level 1 or Level 2 QCT shall be at the plant at all 

times during production and shipment of mixture to monitor work of the temporarily 

certified technician.  

2) Level 1 – must demonstrate they are competent in performing the process control and 

acceptance tests and procedures related to hot mix asphalt production and successfully 

pass a written exam. 

3) Level 2 – must meet Level 1 requirements and must be capable of and responsible for 

making process control adjustments, and successfully pass a written exam. 

 Technician certification is valid for 3 years from the date on the technician’s 

certificate unless revoked or suspended. Eligible technicians may become certified 

through special training and testing approved by the Office of Materials and 

Research. Technicians who lose their certification due to falsification of test data will 

not be eligible for recertification in the future unless approved by the State 

Materials and Research Engineer. 

b. Quality Control Management 

1) Designate at least one Level 2 QCT as manager of the quality control operation. The Quality 

Control Manager shall meet the following requirements: 

 Be accountable for actions of other QCT personnel 

 Ensure that all applicable sampling requirements and frequencies, test procedures, and 

Standard Operating Procedures are adhered to 

 Ensure that all reports, charts, and other documentation is completed as required 

2) Provide QCT personnel at the plant as follows: 

 If daily production for all mix types is to be greater than 250 tons (megagrams), have a 

QCT person at the plant at all times during production and shipment of mixture until all 

required acceptance tests have been completed 

 If daily production for all mix types will not be greater than 250 tons (megagrams) a QCT 

may be responsible for conducting tests at up to two plants, subject to random number 

sample selection 

 Have available at the plant or within immediate contact by phone or radio a Level 2 QCT 

responsible for making prompt process control adjustments as necessary to correct the 

mix 

3) Sampling, Testing, and Inspection Requirements. 

Provide all sample containers, extractants, forms, diaries, and other supplies subject to approval 

of the Engineer. 
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Perform daily sampling, testing, and inspection of mixture production that meets the following 

requirements: 

(a) Randomly sample mixtures according to GSP 15, and GDT 73 (Method C) and test on a lot 

basis. In the event less than the specified number of samples are taken, obtain 

representative 6 in (150 mm) cores from the roadway at a location where the load not 

sampled was placed. Take enough cores to ensure minimum sample size requirements are 

met for each sample needed. 

(b) Maintain a printed copy of the computer generated random sampling data as a part of the 

project records. 

(c) Perform sampling, testing, and inspection duties of GSP 21. 

(d) Perform extraction or ignition test (GDT 83 or GDT 125) and extraction analysis (GDT 38). If 

the ignition oven is used, a printout of sample data including weights shall become a part of 

the project records. For asphalt cement content only, digital printouts of liquid asphalt 

cement weights may be substituted in lieu of an extraction test for plants with digital 

recorders. Calculate the asphalt content from the ticket representing the mixture tested for 

gradation. 

(e) Save extracted aggregate, opposite quarters, and remaining material (for possible referee 

testing) of each sample as follows: 

 Store in properly labeled, suitable containers 

 Secure in a protected environment 

 Store for three working days.  If not obtained by the Department, within three days 

they may be discarded. 

(f) Maintain a process control flow chart daily for each sieve specified on the job mix formula 

and including the percent asphalt cement. The flow chart shall include: 

 Allowable ranges based on the Mixture Control Tolerance in Section 828 

 A graph plot of the deviations from the job mix formula for each test per mix type 

(g) Add the following information on load tickets from which a sample or temperature check is 

taken: 

 Mixture temperature 

 Signature of the QCT person performing the testing 

 

Note: Determine mixture temperature at least once per hour of production for OGFC and PEM 

mixes. 

     

(h) Calibrate the lime system when hydrated lime is included in the mixture: 

 Perform a minimum of twice weekly during production   

 Post results at the plant for review 
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 Provide records of materials invoices upon request (including asphalt cement, 

aggregate, hydrated lime, etc.) 

(i) Take action if acceptance test results are outside Mixture Control Tolerances of Section 828. 

 One sample out of tolerance 

(1) Contact Level 2 - QCT to determine if a plant adjustment is needed 

(2) Immediately run a process control sample. Make immediate plant adjustments 

if this sample is also out of tolerance 

(3) Test additional process control samples as needed to ensure corrective action 

taken appropriately controls the mixture 

 Two consecutive acceptance samples of the same mix type out of tolerance 

regardless of Lot or mix design level, or three consecutive acceptance samples out 

of  tolerance regardless of mix type 

(1) Stop plant production immediately 

(2) Reject any mixture already in storage that: 

 Deviates more than 10 percent in gradation from the job mix formula based 

on the acceptance sample 

 Deviates more than 0.7 percent in asphalt content from the job mix formula 

based on the acceptance sample 

(3) Make a plant correction to any mix type out of tolerance prior to resuming 

production 

 Do not send any mixture to the project before test results of a process 

control sample meets Mixture Control Tolerances 

 Reject any mixture produced at initial restarting that does not meet Mixture 

Control Tolerances 

4) Comparison Testing and Quality Assurance Program 

Periodic comparison testing by the Department will be required of each QCT to monitor 

consistency of equipment and test procedures. The Department will take independent samples 

to monitor the Contractor's quality control program. 

a) Comparison Sampling and Testing 

Retain samples for comparison testing and referee testing if needed as described in 

Subsection 400.3.06.A.3.b.3.  Discard these samples only if the Contractor's acceptance test 

results meet a 1.00 pay factor and the Department does not procure the samples within 

three working days. 

The Department will test comparison samples on a random basis.  Results will be compared 

to the respective contractor acceptance tests and the maximum difference shall be as 

follows: 
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Table 6—Allowable Percent Difference Between Department and 

Contractor Acceptance Tests 

 

SIEVE SIZE SURFACE SUB-SURFACE 

1/2 in. (12.5 mm)  4.0% 

3/8 in. (9.5 mm) 3.5% 4.0% 

No. 4 (4.75 mm) 3.5% 3.5% 

No. 8 (2.36 mm) 2.5% 3.0% 

No. 200 (75 m) 2.0% 2.0% 

A.C. 0.4% 0.5% 

 

NOTE: Pavement courses to be overlaid with OGFC or PEM mixes ae considered surface mixes. 

(1) If test comparisons are within these tolerances: 

 Continue production 

 Use the Contractor's tests for acceptance of the lot 

(2) If test comparisons are not within these tolerances: 

 Another Departmental technician will test the corresponding referee sample 

 Results of the referee sample will be compared to the respective contractor and 

Departmental tests using the tolerance for comparison samples given above. 

(a) If referee test results are within the above tolerances when compared to 

the Contractor acceptance test, use the Contractor's test for acceptance of 

the effected lot. 

(b) If referee test results are not within the above tolerances when compared 

to the Contractor acceptance test, the Department will review the 

Contractor's quality control methods and determine if a thorough 

investigation is needed. 

b) Quality Assurance Sampling and Testing 

(1) Randomly take a minimum of two quality assurance samples from the lesser of five days 

or five lots of production regardless of mix type or number of projects. 

(2) Compare test deviation from job mix formula to Mixture Control Tolerances in Section 

828. If results are outside these tolerances, another sample from the respective mix may 

be taken. 

 

  

 

 

NOTE: For leveling courses less than 110 lb/yd² (60 kg/m²) that have quality assurance test results outside the 

Mixture Control Tolerances of Section 828, use the Department's test results only and applicable pay factors will 

apply. 
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 If test results of the additional sample are not within Mixture Control Tolerances, the 

Department will take the following action: 

 Take random samples from throughout the lot as in Subsection 400.3.06.A.3.b.3 and 

use these test results for acceptance and in calculations for the monthly plant 

rating. Applicable pay factors will apply and the contractor QCT test results will not 

be included in pay factor calculations nor in the monthly plant rating. 

 Determine if the Contractor's quality control program is satisfactory and require 

prompt corrective action by the Contractor if specification requirements are not 

being met. 

 Determine if the QCT has not followed Departmental procedures or has provided 

erroneous information. 

 Take samples of any in-place mixture represented by unacceptable QCT tests and 

use the additional sample results for acceptance and in calculations for the monthly 

plant rating and apply applicable pay factors. The Contractor QCT tests will not be 

included in the pay factor calculations nor in the monthly plant rating. 

B.  Compaction 

Determine the mixture compaction using either GDT 39 or GDT 59. The compaction is accepted in lots 

defined in Subsection 400.3.06. A ―Acceptance Plans for Gradation and Asphalt Cement Content‖ and is within the 

same lot boundaries as the mixture acceptance. 

1.  Calculate Pavement Mean Air Voids 

The Department will calculate the pavement air voids placed within each lot as follows: 

a.  Average the results of 5 tests run on randomly selected sites in that lot.  

b.  Select the random sites using GDT 73. 

Density tests are not required for asphaltic concrete placed at 90 lbs/yd2 (50 kg/m2) or less, 4.75 mm 

mix, and asphaltic concrete OGFC and PEM. Compact these courses to the Engineer’s satisfaction.  

The maximum Pavement Mean Air Voids for all Superpave and Stone Matrix Asphalt mixtures shall be 

7.8 percent.  The adjustment period for density shall be three lots or three production days, whichever is 

less, in order for the contractor to ensure maximum compactive effort has been achieved which will 

yield no more than 7.8 percent Mean Air Voids.  If the contractor needs to adjust the mixture to improve 

density results, a change in the job mix formula may be requested for approval during the adjustment 

period so long as the following values are not exceeded: 

 Coarse pay sieve  4% 

 No. 8 (2.36 mm) sieve  2% 

 No. 200 (75 m) sieve  1% 

 Asphalt Content  0.2% 
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 All value changes must still be within specification limits 

If the Office of Materials and Research is satisfied that the contractor has exerted the maximum 

compactive effort and is not able to maintain Pavement Mean Air Voids at no more than 7.8%, the 

Engineer may establish a maximum target for Pavement Mean Air Voids. 

Mixture placed during the adjustment period for density shall meet the requirements for a 0.90 pay 

factor in Table 12 of Subsection 400.5.01.C, ―Calculate Mean Pavement Air Voids.‖  Mixture which does not 

meet these density requirements shall be paid for using the applicable pay factor. 

 If the mean air voids of the pavement placed within a lot exceeds 7.8% (or 100% of the maximum target 

air voids, if established) and the Engineer determines that the material need not be removed and 

replaced, the lot may be accepted at an adjusted unit price as determined by the Engineer.  

2.  Obtain Uniform Compaction 

For a lot to receive a pay factor of 1.00 for compaction acceptance, the air void range cannot exceed 4 

percent for new construction or 5 percent for resurfacing projects. The range is the difference between 

the highest and lowest acceptance test results within the affected lot. If the air void range exceeds these 

tolerances, apply a Pay Factor of 95%. 

The 5% reduced pay factor for the compaction range does not apply in these instances: 

 The mixture is placed during the adjustment period as defined in  

Subsection 400.5.01.A, ―Materials Produced and Placed During the Adjustment Period.‖ 

 All air void results within a given lot are less than 7.8%.  

C. Surface Tolerance 

In this Specification, pavement courses to be overlaid with a friction course are considered surface courses. 

Other asphalt paving is subject to straightedge and visual inspection and irregularity correction as shown 

below:  

1. Visual and Straightedge Inspection 

Paving is subject to visual and straightedge inspection during and after construction operations until 

Final Acceptance. Locate surface irregularities as follows: 

a.  Keep a 10 ft (3 m) straightedge near the paving operation to measure surface irregularities on 

courses. Provide the straightedge and the labor for its use.  

b.  Inspect the base, intermediate, and surface course surfaces with the straightedge to detect 

irregularities.  

c.  Correct irregularities that exceed 3/16 in. in 10 ft (5 mm in 3 m) for base and intermediate courses, 

and 1/8 in. in 10 ft (3 mm in 3 m) for surface courses. 

Mixture or operating techniques will be stopped if irregularities such as rippling, tearing, or pulling occur 

and the Engineer suspects a continuing equipment problem. Stop the paving operation and correct the 

problem. Correct surface course evaluations on individual Laser Road Profiler test sections, normally 

1mile (1 km) long. 

2. Target Surface Smoothness 
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The Department will use the Laser Road Profiler method to conduct acceptance testing for surface 

course tolerance according to GDT 126. This testing will be performed only on: 

 Surface courses 

 Mainline traveled way 

 Ramps more than 0.5 mile (800 m) long 

Achieve the smoothest possible ride during construction. Do not exceed the target Laser Road Profiler 

smoothness index as shown below: 

 

Table 7—Pavement Smoothness Requirements—New Construction 

Construction Description Smoothness Index 

Asphaltic concrete OGFC and PEM on interstates and asphaltic concrete OGFC 
and PEM on new construction 

750 

Other resurfacing on interstates, asphaltic concrete OGFC and PEM resurfacing 
on state routes, and new construction 

825 

All other resurfacing on state routes (excluding LARP, PR, airports, etc.) 900 

If the target values are not achieved, immediately adjust the operations to meet the target values. 

Corrective work is required if the surface smoothness exceeds the Laser Road Profiler smoothness index 

shown below: 

 

Table 8—Pavement Smoothness Requirements—Corrective Work 

Construction Description Smoothness Index 

Asphaltic concrete OGFC and PEM on interstates and asphaltic concrete OGFC 
and PEM on new construction 

825 

Other resurfacing on interstates, asphaltic concrete OGFC and PEM resurfacing 
on state routes, and new construction 

900 

All other resurfacing on state routes (excluding LARP, PR, airports, etc.) 1025 

If surface tolerance deficiencies need correction, obtain the Engineer’s approval of the methods and 

type mix used. 

3. Bridge Approach Ride Quality 

The following are subject to a ride quality test by the Department for 100 ft. (30 m) of roadway 

approaching each end of a bridge using the Rainhart Profilograph: 

 A state road with 4 lanes or more 

 A 2-lane state road with a current traffic count of 2,000 vpd or more 

 Locations designated on the Plans 

All other bridge approaches shall meet the 1/8 in. in 10 ft (3 mm  in 3 m) straightedge requirement. Test 

ride quality as follows: 
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a.  The Department will determine a profile index value according to test method GDT 78.  

b.  The Department will average the profile index value from the right and left wheelpath for each 100 

ft (30 m) section for each lane. Keep the profile index value under 30. 

c.  Meet the profile index value for the 100 ft (30 m) section of roadway up to the joint with the 

approach slab.  

d.  Schedule the profilograph testing 5 days before needed. Clean and clear obstructions from the test 

area. 

e.  Correct the sections that do not meet the ride quality criteria of this Specification. After correction, 

these sections are subject to retesting with the Rainhart Profilograph. The Engineer shall direct the 

type of correction method, which may include: 

 Milling 

 Grinding 

 Removing and replacing the roadway 

No additional compensation will be made. 

The Department will perform Profilograph testing up to two times on the bridge approaches at no cost 

to the Contractor. Additional profilograph testing will cost the Contractor $500 per test.  

D. Reevaluation of Lots 

When lots are reevaluated as shown in Subsection 106.03, ―Samples, Tests, Cited Specifications,‖ sampling and 

testing is according to GDT 73. Request shall be made for reevaluation immediately upon notification of the 

lot results. The following procedures apply: 

1.  Mixture Acceptance 

The Department will take the same number of new tests on cores taken at a location where the load 

sampled was placed and will use only those core results for acceptance.  

The Department will use the mean of the deviations from the job mix formula for these tests to 

determine acceptance based on the appropriate column in the Asphalt Cement Content and Aggregate 

Gradation of Asphalt Concrete Mixture Acceptance Schedule—Table 9 or 10. 

2.  Compaction Acceptance 

The Department will reevaluate the lot through additional testing by cutting 5 cores and averaging these 

results with the results of the original 5 compaction tests. The Department will use the average to 

determine acceptance according to the Compaction Acceptance Schedule in Subsection 400.5.01.C, 

―Calculate Pavement Mean Air Voids‖. 
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Table 9—Mixture Acceptance Schedule—Surface Mixes 

Mixture Characteristics Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

Asphalt Cement Content  
(Extraction, Ignition) 

1.00 0.00 - 0.70 0.00 - 0.54 0.00 - 0.46 0.00 - 0.41 0.00 - 0.38 0.00 - 0.35 0.00 - 0.32 0.00 - 0.30 

0.95 0.71 - 0.80 0.55 - 0.61 0.47 - 0.52 0.42 - 0.46 0.39 - 0.43 0.36 - 0.39 0.33 - 0.36 0.31 - 0.34 

0.90 0.81 - 0.90 0.62 - 0.68 0.53 - 0.58 0.47 - 0.51 0.44 - 0.47 0.40 - 0.45 0.37 - 0.40 0.35 - 0.37 

0.80 0.91 - 1.00 0.69 - 0.75 0.59 - 0.64 0.52 - 0.56 0.48 - 0.52 0.44 - 0.47 0.41 - 0.44 0.38 - 0.41 

0.70 1.01 - 1.19 0.76 - 0.82 0.65 - 0.69 0.57 - 0.61 0.53 - 0.56 0.48 - 0.51 0.45 - 0.47 0.42 - 0.44 

0.50 1.20 - 1.40 0.83 - 0.85 0.70 - 0.72 0.62 - 0.64 0.57 - 0.59 0.52 - 0.55 0.48 - 0.51 0.45 - 0.48 

3/8 in. (9.5 mm) Sieve  
(12.5 mm OGFC, 12.5 mm 
PEM, 12.5 mm Superpave) 

1.00 0.00 - 0.9 0.00 - 6.6 0.00 - 5.6 0.00 - 5.0 0.00 - 4.6 0.00 - 4.2 0.00 - 3.9 0.00 - 3.6 

0.98 9.1 - 10.0 6.7 - 7.5 5.7 - 6.3 5.1 - 5.6 4.7 - 5.2 4.3 - 4.7 4.0 - 4.4 3.7 - 4.1 

0.95 10.1 - 11.9 7.6 - 8.4 6.4 - 7.0 5.7 - 6.3 5.3 - 5.8 4.8 - 5.3 4.5 - 5.0 4.2 - 4.6 

0.90 12.0 - 13.0 8.5 - 9.3 7.1 - 7.7 6.4 - 6.9 5.9 - 6.3 5.4 - 5.8 5.1 - 5.4 4.7 - 5.0 

0.85 13.1 - 14.0 9.4 - 10.2 7.8 - 8.6 7.0 - 7.6 6.4 - 6.9 5.9 - 6.3 5.5 - 5.9 5.1 - 5.5 

0.80 14.1 - 14.5 10.3 - 10.5 8.7 - 8.9 7.7 - 8.0 7.0 - 7.5 6.4 - 6.8 6.0 - 6.4 5.6 - 6.0 

3/8 in. (9.5 mm) Sieve  
(12.5 mm SMA)  

1.00 0.0 - 6.8 0.00 - 5.0 0.00 - 4.2 0.00 - 3.8 0.00 - 3.4 0.00 - 3.2 0.00 - 2.9 0.00 - 2.7 

0.98 6.9 - 7.5 5.1 - 5.6 4.6 - 4.7 3.9 - 4.2 3.5 - 3.9 3.3 - 3.5 3.0 - 3.3 2.8 - 3.1 

0.95 7.6 - 8.9 5.7 - 6.3 4.8 - 5.2 4.3 - 4.7 4.0 - 4.4 3.6 - 4.0 3.4 - 3.8 3.2 - 3.4 

0.90 9.0 - 9.8 6.4 - 7.0 5.3 - 5.8 4.8 - 5.2 4.5 - 4.8 4.1 - 4.4 3.9 - 4.1 3.5 - 3.8 

0.85 9.9 - 10.5 7.1 - 7.6 5.9 - 6.4 5.3 - 5.7 4.9 - 5.2 4.5 - 4.7 4.2 - 4.4 3.9 - 4.1 

0.80 10.6 - 10.9 7.7 - 7.9 6.5 - 6.7 5.8 - 6.0 5.3 - 5.6 4.8 - 5.1 4.5 - 4.8 4.2 - 4.5 

No. 4 (4.75 mm) Sieve  
(9.5 mm OGFC, 9.5 mm 
Superpave) 

1.00 0.00 - 9.0 0.00 - 6.7 0.00 - 5.7 0.00 - 5.2 0.00 - 4.8 0.00 - 4.4 0.00 - 4.1 0.00 - 3.8 

0.98 9.1 - 10.0 6.8 - 7.6 5.8 - 6.3 5.3 - 5.8 4.9 - 5.4 4.5 - 4.9 4.2 - 4.6  3.9 - 4.3 

0.95 10.1 - 11.9 7.7 - 8.5 6.4 - 6.9 5.9 - 6.4 5.5 - 5.9 5.0 - 5.4 4.7 - 5.0 4.4 - 4.7 
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Mixture Characteristics Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

0.90 12.0 - 13.0 8.6 - 9.4 7.0 - 7.5 6.5 - 7.0 6.0 - 6.5 5.5 - 5.9 5.1 - 5.5 4.8 - 5.1 

 0.85 13.1 - 14.0 9.5 - 10.2 7.6 - 8.0 7.1 - 7.6 6.6 - 7.0 6.0 - 6.4 5.6 - 5.9 5.2 - 5.5 

0.80 14.1 - 14.5 10.3 - 10.5 8.1 - 8.3 7.7 - 8.0 7.1 - 7.5 6.5 - 6.9 6.0 - 6.4 5.6 - 5.9 

No. 4 (4.75 mm) Sieve  
(9.5 mm SMA) 

1.00 0.00 - 6.8 0.00 - 5.0 0.00 - 4.3 0.00 - 3.9 0.00 - 3.6 0.00 - 3.3 0.00 - 3.1 0.00 - 2.8 

0.98 6.9 - 7.5 5.1 - 5.7 4.4 - 4.7 4.0 - 4.4 3.7 - 4.0 3.4 - 3.7 3.2 - 3.4 2.9 - 3.2 

0.95 7.6 - 8.9 5.8 - 6.4 4.8 - 5.2 4.5 - 4.8 4.1 - 4.4 3.8 - 4.0 3.5 - 3.8 3.3 - 3.5 

0.90 9.0 - 9.8 6.5 - 7.0 5.3 - 5.6 4.9 - 5.2 4.5 - 4.9 4.1 - 4.4 3.9 - 4.1 3.6 - 3.8 

0.85 9.9 - 10.5 7.1 - 7.7 5.7 - 6.0 5.3 - 5.7 5.0 - 5.2 4.3 - 4.8 4.2 - 4.4 3.9 - 4.1 

0.80 10.6 - 10.9 7.8 - 7.9 6.1 - 6.2 5.8 - 6.0 5.3 - 5.6 4.9 - 5.2 4.5 - 4.8 4.2 - 4.4 

No. 8 (2.36 mm) Sieve  
(Superpave and 4.75 mm 
mixes) 

1.00 0.00 - 7.0 0.00 - 5.6 0.00 - 4.8 0.00 - 4.3 0.00 - 4.0 0.00 - 3.6 0.00 - 3.4 0.00 - 3.2 

0.98 7.1 - 8.0 5.7 - 6.3 4.9 - 5.4 4.4 - 4.8 4.1 - 4.5 3.7 - 4.1 3.5 - 3.8 3.3 - 3.6 

0.95 8.1 - 9.0 6.4 - 7.0 5.5 - 6.0 4.9 - 5.3 4.6 - 4.9 4.2 - 4.5 3.9 - 4.2 3.7 - 3.9 

0.90 9.1 - 10.9 7.1 - 7.7 6.1 - 6.6 5.4 - 5.8 5.0 - 5.4 4.6 - 4.9 4.3 - 4.6 4.0 - 4.3 

0.85 11.0 - 12.0 7.8 - 8.5 6.7 - 7.2 5.9 - 6.4 5.5 - 5.8 5.0 - 5.3 4.7 - 5.0 4.4 - 4.6 

0.75 12.1 - 12.5 8.6 - 8.8 7.3 - 7.5 6.5 - 6.8 5.9 - 6.3 5.4 - 5.7 5.1 - 5.3 4.7 - 4.9 

No. 8 (2.36 mm) Sieve 
(12.5 mm SMA, 9.5 mm 
SMA) 

1.00 0.00 - 5.3 0.00 - 4.2 0.00 - 3.6 0.00 - 3.2 0.00 - 3.0 0.00 - 2.7 0.00 - 2.6 0.00 - 2.4 

0.98 5.4 - 6.0 4.3 - 4.7 3.7 - 4.0 3.3 - 3.6 3.1 - 3.4 2.8 - 3.1 2.7 - 2.9 2.5 - 2.7 

0.95 6.1 - 6.8 4.8 - 5.3 4.1 - 4.5 3.7 - 4.0 3.5 - 3.7 3.2 - 3.4 3.0 - 3.2 2.8 - 2.9 

0.90 6.9 - 8.2 5.4 - 5.8 5.6 - 5.0 4.1 - 4.5 3.8 - 4.0 3.5 - 3.7 3.3 - 3.5 3.0 - 3.2 

0.85 8.3 - 9.0 5.9 - 6.4 5.1 - 5.4 4.6 - 4.8 4.1 - 4.4 3.8 - 4.0 3.6 - 3.8 3.3 - 3.4 
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Mixture Characteristics Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

0.75 9.1 - 9.4 6.5 - 6.6 5.5 - 5.0 4.9 - 5.1 4.5 - 4.7 4.1 - 4.3 3.9 - 4.0 3.5 - 3.7 

No. 8 (2.36 mm) Sieve for OGFC and PEM mixes: When the mean of the deviations from the Job Mix Formula for a particular lot exceeds the tolerance for a 1.00 pay 
factor in the appropriate column, the lot will be paid for at 0.50 of the Contract Price. 
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Table 10—Mixture Acceptance Schedule—Subsurface Mixes 

Mixture 

Characteristics 

Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

Asphalt Cement 
Content  
(Extraction, Ignition) 

1.00 0.00 - 
0.80 

0.00 - 
0.61 

0.00 - 
0.52 

0.00 - 
0.46 

0.00 - 
0.43 

0.00 - 
0.39 

0.00 - 
0.36 

0.00 - 
0.34 

0.95 0.81 - 
0.90 

0.62 - 
0.68 

0.53 - 
0.58 

0.47 - 
0.51 

0.44 - 
0.47 

0.40 - 
0.43 

0.37 - 
0.40 

0.35 - 
0.37 

0.90 0.91 - 
1.00 

0.69 - 
0.75 

0.59 - 
0.64 

0.52 - 
0.56  

0.48 - 
0.52 

0.44 - 
0.47 

0.41 - 
0.44 

0.38 - 
0.41 

0.80 1.01 - 
1.19 

0.76 - 
0.82 

0.65 - 
0.69 

0.57 - 
0.61 

0.53 - 
0.56 

0.48 - 
0.51 

0.45 - 
0.47 

0.42 - 
0.44 

0.70 1.20 - 
1.40 

0.83 - 
0.85 

0.70 - 
0.72 

0.62 - 
0.64 

0.57 - 
0.59 

0.52 - 
0.55 

0.48 - 
0.51 

0.45 - 
0.48 

0.50 1.41 - 
1.60 

0.86 - 
0.88 

0.73 - 
0.75 

0.65 - 
0.67 

0.60 - 
0.63 

0.56 - 
0.60 

0.52 - 
0.56 

0.49 - 
0.52 

  1/2 in. (12.5 mm) 
Sieve  
  (25 mm Superpave) 

1.00 0.00 - 
12.9 

0.00 - 
8.1 

0.00 - 
6.9 

0.00 - 
6.1 

0.00 - 
5.5 

0.00 - 
5.0 

0.00 - 
4.7 

0.00 - 4.4 

0.98 13.0 - 
14.0 

8.2 - 9.1 7.0 - 7.7 6.2 - 6.8 5.6 - 6.1 5.1 - 5.6 4.8 - 5.2 4.5 - 4.9 

0.95 14.1 - 
15.0 

9.2 - 
10.1 

7.8 - 8.5 6.9 - 7.5 6.2 - 6.7 5.7 - 6.1 5.3 - 5.7 5.0 - 5.4 

0.90 15.1 - 
16.0 

10.2 - 
11.1 

8.6 - 9.3 7.6 - 8.2 6.8 - 7.4 6.2 - 6.7 5.8 - 6.3 5.5 - 5.9 

0.85 16.1 - 
17.0 

11.2 - 
11.5 

9.4 - 9.6 8.3 - 8.6 7.5 - 7.8 6.8 - 7.0 6.4 - 6.5 6.0 - 6.1 

0.80 17.1 - 
18.0 

11.6 - 
11.9 

9.7 - 9.9 8.7 - 9.0 7.9 - 8.1 7.1 - 7.3 6.6 - 6.8 6.2 - 6.4 

1/2 in. (12.5 mm) 
Sieve 
(19 mm SMA) 

1.00 0.00 - 
9.7 

0.00 - 
6.0 

0.00 - 
5.2 

0.00 - 
4.6 

0.00 - 
4.1 

0.00 - 
3.8 

0.00 - 
3.5 

0.00 - 3.3 

0.98 9.8 - 
10.5 

6.2 - 6.8 5.3 - 5.8 4.7 - 5.1 4.2 - 4.6 3.9 - 4.2 3.6 - 3.9 3.4 - 3.7 

0.95 10.6 - 
11.2 

6.9 - 7.8 5.9 - 6.4 5.2 - 5.6 4.7 - 5.0 4.3 - 4.6 4.0 - 4.3 3.8 - 4.0 

0.90 11.3 - 
12.0 

7.9 - 8.3 6.5 - 7.0 5.7 - 6.1 5.1 - 5.6 4.7 - 5.0 4.4 - 4.7 4.1 - 4.4 

0.85 12.1 - 
12.8 

8.4 - 8.6 7.1 - 7.2 6.2 - 6.5 5.7 - 5.9 5.1 - 5.3 4.8 - 4.9 4.5 - 5.6 

0.80 12.9 - 
13.5 

8.7 - 8.9 7.3 - 7.4 6.6 - 6.8 6.0 - 6.1 5.4 - 5.5 5.0 - 5.1 4.7 - 4.8 

3/8 in. (9.5 mm) 1.00 0.00 - 
10.0 

0.00 - 
7.5 

0.00 - 
6.3 

0.00 - 
5.6 

0.00 - 
5.2 

0.00 - 
4.7 

0.00 - 
4.4 

0.00 - 4.1 
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Mixture 

Characteristics 

Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

Sieve  
(19 mm Superpave, 
12.5 mm Superpave) 

0.98 10.1 - 
11.9 

7.6 - 8.4 6.4 - 7.0 5.7 - 6.3 5.3 - 5.8 4.8 - 5.3  4.5 - 5.0 4.2 - 4.6 

0.95 12.0 - 
13.0 

8.5 - 9.3 7.1 - 7.7 6.4 - 6.9 5.9 - 6.3 5.4 - 5.8 5.1 - 5.4 4.7 - 5.0 

 0.90 13.1 - 
14.0 

9.4 - 
10.2 

7.8 - 8.6 7.0 - 7.6 6.4 - 6.9 5.9 - 6.3 5.5 - 5.9 5.1 - 5.5  

 0.85 14.1 - 
14.5 

10.3 - 
10.5 

8.7 - 8.9 7.7 - 8.0 7.0 - 7.5 6.4 - 6.8 6.0 - 6.4 5.6 - 6.0 

 0.80 14.6 - 
15.0 

10.6 - 
10.8 

9.0 - 9.2 8.1 - 8.4 7.6 - 7.8 6.9 - 7.3 6.5 - 6.8 6.1 - 6.5 

No. 4 (4.75 mm) Sieve  
(9.5 mm Superpave) 

1.00 0.00 - 
10.0 

0.00 - 
7.6 

0.00 - 
6.3 

0.00 - 
5.8 

0.00 - 
5.4 

0.00 - 
4.9 

0.00 - 
4.6 

0.00 - 4.3 

0.98 10.1 - 
11.9  

7.7 - 8.5 6.4 - 6.9 5.9 - 6.4 5.5 - 5.9 5.0 - 5.4 4.7 - 5.0 4.4 - 4.7 

0.95 12.0 - 
13.0 

8.6 - 9.4 7.0 - 7.5 6.5 - 7.0 6.0 - 6.5 5.5 - 5.9  5.1 - 5.5 4.8 - 5.1 

0.90 13.1 - 
14.0 

9.5 - 
10.2 

7.6 - 8.0 7.1 - 7.6 6.6 - 7.0 6.0 - 6.4 5.6 - 5.9 5.2 - 5.5 

0.85 14.1 - 
14.5 

10.3 - 
10.5 

8.1 - 8.3 7.7 - 8.0 7.1 - 7.5 6.5 - 6.9 6.0 - 6.4 5.6 - 5.9 

0.80 14.6 - 
15.0  

10.6 - 
10.8 

8.4 - 8.6 8.1 - 8.4 7.6 - 8.0 7.0 - 7.4 6.5 - 6.8 6.0 - 6.3 

No. 8 (2.36 mm) Sieve  
(All mixes except SMA) 

1.00 0.00 - 
8.0 

0.00 - 
6.3 

0.00 - 
5.4 

0.00 - 
4.8 

0.00 - 
4.5 

0.00 - 
4.1 

0.00 - 
3.8 

0.00 - 3.6 

0.98 8.1 - 9.0 6.4 - 7.0 5.5 - 6.0 4.9 - 5.3  4.6 - 4.9 4.2 - 4.5 3.9 - 4.2 3.7 - 3.9 

0.95 9.1 - 
10.0 

7.1 - 7.7 6.1 - 6.6 5.4 - 5.8 5.0 - 5.4 4.6 - 4.9 4.3 - 4.6 4.0 - 4.3 

0.90 10.1 - 
11.9 

7.8 - 8.5 6.7 - 7.2 5.9 - 6.4 5.5 - 5.8 5.0 - 5.3 4.7 - 5.0 4.4 - 4.6 

0.85 12.0 - 
13.0 

8.6 - 8.8 7.3 - 7.5 6.5 - 6.8 5.9 - 6.3 5.4 - 5.7 5.1 - 5.3 4.7 - 4.9 

0.75 13.1 - 
14.0 

8.9 - 9.1 7.6 - 7.8 6.9 - 7.2 6.4 - 6.6 5.8 - 6.1 5.4 - 5.7 5.0 - 5.3 

No. 8 (2.36 mm) Sieve 
(19 mm SMA) 

1.00 0.00 - 
6.0 

0.00 - 
4.7 

0.00 - 
4.1 

0.00 - 
3.6 

0.00 - 
3.4 

  0.00 - 3.1 0.00 - 
2.9 

0.00 - 2.4 

0.98 6.1 - 6.8 4.8 - 5.2 4.2 - 4.5 3.7 - 4.0 3.5 - 3.7 3.2 - 3.4 3.0 - 3.2 2.8 - 2.9 

0.95 6.9 - 7.5 5.3 - 5.8 4.6 - 5.0 4.1 - 4.4 3.8 - 4.0 3.5 - 3.7 3.3 - 3.5 3.0 - 3.2 
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Mixture 

Characteristics 

Pay 

Factor 

Mean of the Deviations from the Job Mix Formula 

  1 Test 2 Tests 3 Tests 4 Tests 5 Tests 6 Tests 7 Tests 8 Tests 

0.90 7.6 - 8.9 5.9 - 6.4 5.1 - 5.4 4.5 - 4.8 4.1 - 4.4 3.8 - 4.0 3.6 - 3.8 3.3 - 3.5 

0.85 9.0 - 9.8 6.5 - 6.6 5.5 - 5.6 4.9 - 5.1 4.5 - 4.7 4.1 - 4.3 3.9 - 4.0 3.6 - 3.7 

0.75 9.9 - 
10.5 

6.7 - 6.8 5.7 - 5.9 5.2 - 5.4 4.8 - 5.0 4.4 - 4.6 4.1 - 4.3 3.8 - 4..0 

 

E. Segregated Mixture 

Prevent mixture placement that yields a segregated mat by following production, storage, loading, placing, 

and handling procedures. Also, make needed plant modifications and provide necessary auxiliary 

equipment. (See Subsection 400.1.01, ―Definitions.‖) 

If the mixture is segregated in the finished mat, the Department will take actions based on the degree of 

segregation. The actions are described below. 

1.  Unquestionably Unacceptable Segregation 

When the Engineer determines that the segregation in the finished mat is unquestionably unacceptable, 

follow these measures: 

a.  Suspend Work and require the Contractor to take positive corrective action. The Department will 

evaluate the segregated areas to determine the extent of the corrective work to the in-place mat as 

follows: 

 Perform extraction and gradation analysis by taking 6 in (150 mm) cores from typical, visually 

unacceptable segregated areas. 

 Determine the corrective work according to Subsection 400.3.06.E.3. 

b.  Require the Contractor to submit a written plan of measures and actions to prevent further 

segregation. Work will not continue until the plan is submitted to and approved by the Department. 

c.  When work resumes, place a test section not to exceed 500 tons (500 Mg) of the affected mixture 

for the Department to evaluate. If a few loads show that corrective actions were not adequate, 

follow the measures above beginning with step 1.a. above. If the problem is solved, Work may 

continue. 

2. Unacceptable Segregation Suspected 

When the Engineer observes segregation in the finished mat and suspects that it may be unacceptable, 

follow these measures: 

a.  Allow work to continue at Contractor’s risk. 

b.  Require Contractor to immediately and continually adjust operation until the visually apparent 

segregated areas are eliminated from the finished mat. The Department will immediately 

investigate to determine the severity of the apparent segregation as follows: 

 Take 6 in (150 mm) cores from typical areas of suspect segregation. 
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 Test the cores for compliance with the mixture control tolerances in Section 828. 

When these tolerances are exceeded, suspend work for corrective action as outlined in Subsection 

400.3.06.E.3. 

3. Corrective Work 

a. Remove and replace (at the Contractor’s expense) any segregated area where the gradation on the 

control sieves is found to vary 10 percent or more from the approved job mix formula, the asphalt 

cement varies 1.0% or more from the approved job mix formula, or if in-place air voids exceed 

13.5% based on GDT 39.  The control sieves for each mix type are shown in Subsection 400.5.01.B 

―Determine Lot Acceptance.‖ 

b. Subsurface mixes. For subsurface mixes, limit removal and replacement to the full lane width and no 

less than 10 ft. (3 m) long and as approved by the Engineer.  

c.  Surface Mixes. For surface mixes, ensure that removal and replacement is not less than the full 

width of the affected lane and no less than the length of the affected areas as determined by the 

engineer.  

Surface tolerance requirements apply to the corrected areas for both subsurface and surface mixes. 

400.3.07 Contractor Warranty and Maintenance 

A. Contractor’s Record 

Maintain a dated, written record of the most recent plant calibration. Keep this record available for the 

Engineer’s inspection at all times. Maintain records in the form of: 

 Graphs 

 Tables 

 Charts 

 Mechanically prepared data 

400.4 Measurement 

Thickness and spread rate tolerances for the various mixtures are specified in Subsection 400.4.A.2.b, Table 11, 

Thickness and Spread Rate Tolerance at Any Given Location. These tolerances are applied as outlined below: 

A. Hot Mix Asphaltic Concrete Paid for by Weight 

1.  Plans Designate a Spread Rate 

a.  Thickness Determinations. Thickness determinations are not required when the Plans designate a 

spread rate per square yard (meter). 

If the spread rate exceeds the upper limits outlined in the Subsection 400.4.A.2.b, Table 11, ―Thickness 

and Spread Rate Tolerance at Any Given Location”, the mix in excess will not be paid for. 

If the rate of spread is less than the lower limit, correct the deficient course by overlaying the entire 

lot. 

The mixture used for correcting deficient areas is paid for at the Contract Unit Price of the course 

being corrected and is subject to the Mixture Acceptance Schedule—Table 9 or 10. 
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b.  Recalculate the Total Spread Rate. After the deficient hot mix course has been corrected, the total 

spread rate for that lot is recalculated, and mix in excess of the upper tolerance limit as outlined in 

the 

Subsection 400.4.A.2.b, Table 11, ―Thickness and Spread Rate Tolerance at Any Given Location” is not paid 

for. 

The quantity of material placed on irregular areas such as driveways, turnouts, intersections, feather 

edge section, etc., is deducted from the final spread determination for each lot. 

2. Plans Designate Thickness 

If the average thickness exceeds the tolerances specified in the Subsection 400.4.A.2.b, Table 11, ―Thickness 

and Spread Rate Tolerance at Any Given Location”, the Engineer shall take cores to determine the area of 

excess thickness. Excess quantity will not be paid for. 

If the average thickness is deficient by more than the tolerances specified in the Thickness and Spread 

Rate Tolerance at Any Given Location table below, the Engineer shall take additional cores to determine 

the area of deficient thickness. Correct areas with thickness deficiencies as follows: 

a.  Overlay the deficient area with the same mixture type being corrected or with an approved surface 

mixture. The overlay shall extend for a minimum of 300 ft (90 m) for the full width of the course.  

b.  Ensure that the corrected surface course complies with Subsection 400.3.06.C.1, ―Visual and 

Straightedge Inspection.‖ The mixture required to correct a deficient area is paid for at the Contract 

Unit Price of the course being corrected.  

The mixture is subject to the Mixture Acceptance Schedule—Table 9 or 10 . The quantity of the 

additional mixture shall not exceed the required calculated quantity used to increase the average 

thickness of the overlaid section to the maximum tolerance allowed under the following table. 

 

Table 11—Thickness and Spread Rate Tolerance at Any Given Location 

Course Thickness Specified Spread Rate Specified 

Asphaltic concrete base course ± 0.5 in (±13 mm) +40 lbs, -50 lbs (+20 kg, -30 kg) 

Intermediate and/or wearing course ± 0.25 in (± 6 mm) +20 lbs, -25 lbs (+10 kg, -15 kg) 

Overall of any combination of 1 and 2 ± 0.5 in (±13 mm) +40 lbs, -50 lbs (+20 kg, -30 kg) 

 

 

 

 

 

Note 2:  Thickness and spread rate tolerances are provided to allow normal 

variations within a given lot. Do not continuously operate at a thickness or spread 

rate not specified. 

Note 1:  For asphaltic concrete 9.5 mm OGFC and 12.5 mm OGFC, control the spread rate per lot within 

5 lbs/yd
2
 (3 kg/m

2
) of the designated spread rate. For asphaltic concrete 12.5 mm PEM, control the 

spread rate per lot within 10 lbs/yd
2
 (6 kg/m

2
) of the designated spread rate. 
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When the Plans specify a thickness, the Engineer may take as many cores as necessary to determine the 

average thickness of the intermediate or surface course. The Engineer shall take a minimum of one core per 

1,000 ft (300 m) per two lanes of roadway. Thickness will be determined by average measurements of each 

core according to GDT 42. 

If the average exceeds the tolerances specified in the Subsection 400.4.A.2.b, Table 11, ―Thickness and Spread 

Rate Tolerance at Any Given Location‖, additional cores will be taken to determine the area of excess thickness 

and excess tonnage will not be paid for. 

B. Hot Mix Asphaltic Concrete Paid for by Square Yard (Meter) 

1.  The thickness of the base course or the intermediate or surface course will be determined by the 

Department by cutting cores and the thickness will be determined by averaging the measurements of 

each core. 

2. If any measurement is deficient in thickness more than the tolerances given in the table above, 

additional cores will be taken by the Department to determine the area of thickness deficiency. Correct 

thickness deficiency areas as follows: 

a.  Overlay the deficient area with the same type mixtures being corrected or with surface mixture. 

Extend the overlay at least 300 ft (90 m) for the full width of the course. 

b.  Ensure that the corrected surface course complies with Subsection 400.3.06.C.1, Visual and Straightedge 

Inspection‖ . 

c.  The mixture is subject to the Mixture Acceptance Schedule—Table 9 or 10. 

3. No extra payment is made for mixtures used for correction.  

4. No extra payment is made for thickness in excess of that specified. 

NOTE: Thickness tolerances are provided to allow normal variations within a given lot. Do not 

continuously operate at a thickness not specified. 

C. Asphaltic Concrete 

Hot mix asphaltic concrete, complete in place and accepted, is measured in tons (megagrams) or square 

yards (meters) as indicated in the Proposal. If payment is by the ton (megagram), the actual weight is 

determined by weighing each loaded vehicle on the required motor truck scale as the material is hauled to 

the roadway, or by using recorded weights if a digital recording device is used. 

The weight measured includes all materials. No deductions are made for the weight of the individual 

ingredients. The actual weight is the pay weight except when the aggregates used have a combined bulk 

specific gravity greater than 2.75. In this case the pay weight is determined according to the following 

formula: 
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Where: 

T1 Pay weight, tonnage (Mg) 

T= Actual weight 

% AC= Percent asphalt cement by weight of total mixture 

% Aggregate = Percent aggregate by weight of total mixture 

Combined Bulk Sp. Gr.= Calculated combined bulk specific gravity of various mineral aggregates used in the 
mixture 

% Y= Percent hydrated lime by weight of mineral aggregate 

D. Bituminous Material 

Bituminous material is not measured for separate payment. 

E. Hydrated Lime 

When hydrated lime is used as an anti-stripping additive, it is not measured for separate payment. 

F. Field Laboratory 

The field laboratory required in this Specification is not measured for separate payment. 

G. Asphaltic Concrete Leveling 

Payment of hot mix asphaltic concrete leveling, regardless of the type mix, is full compensation for 

furnishing materials, bituminous materials, and hydrated lime (when required) for patching and repair of 

minor defects, surface preparation, cleaning, hauling, mixing, spreading, and rolling. 

Mixture for leveling courses is subject to the acceptance schedule as stated in Subsection 400.3.06.A and 

Subsection 400.3.06.B. 

H. Asphaltic Concrete Patching 

Hot mix asphaltic concrete patching, regardless of the type mix, is paid for at the Contract Unit Price per ton 

(Megagram), complete in place and accepted. Payment is full compensation for: 

 Furnishing materials such as bituminous material and hydrated lime (when required) 

 Preparing surface to be patched 

 Cutting areas to be patched, trimmed, and cleaned 

 Hauling, mixing, placing, and compacting the materials 
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400.4.01 Limits 

When the asphaltic concrete is paid for by the square yard (meter) and multiple lifts are used, the number and 

thickness of the lifts are subject to the Engineer’s approval and are used to prorate the pay factor for the 

affected roadway section. 

400.5 Payment 

When materials or construction are not within the tolerances in this Specification, the Contract Price will be 

adjusted according to Subsection 106.03, ―Samples, Tests, Cited Specifications‖ and Subsection 400.3.06, ―Quality 

Acceptance.‖ 

Hot mix asphaltic concrete of the various types are paid for at the Contract Unit Price per ton (megagram) or per 

square yard (meter). Payment is full compensation for furnishing and placing materials including asphalt cement, 

hydrated lime when required, approved additives, and for cleaning and repairing, preparing surfaces, hauling, 

mixing, spreading, rolling, and performing other operations to complete the Contract Item. 

Payment will be made under: 

Item No. 400 Asphaltic concrete type Superpave, group-blend, Including bituminous 
materials, Gilsonite modifier, and hydrated lime 

Per ton (megagram) 

Item No. 400 _______ inches asphaltic concrete, type Superpave, group-blend including 
bituminous materials, Gilsonite modifier and hydrated lime 

Per square yard (meter) 

Item No. 400 Asphaltic concrete type Stone Matrix Asphalt, group-blend, including polymer-
modified bituminous materials and hydrated lime 

Per ton (megagram) 

Item No. 400 Asphaltic concrete type OGFC, group 2 only, including bituminous materials 
and hydrated lime 

Per ton (megagram) 

Item No. 400 Asphaltic concrete type OGFC, group 2 only, including polymer-modified 
bituminous materials and hydrated lime 

Per ton (megagram) 

Item No. 400 Asphaltic concrete type Porous European Mix, group 2 only, including 
polymer-modified bituminous materials and hydrated lime 

Per ton (megagram) 

400.5.01 Adjustments 

A. Materials Produced and Placed During the Adjustment Period 

An adjustment period is allowed at the start of mixing operations for each type of mix placed on the 

Contract except for Asphaltic Concrete OGFC or PEM. The adjustment period is provided to adjust or correct 

the mix and to establish the construction procedures and sequence of operations.  

The adjustment period consists of the tons (megagrams) of the affected mix produced and placed on the 

first day of operation. If this quantity is less than 500 tons (500 Mg), the Engineer may combine the tons 

(megagrams) produced and placed on the first day of operation with the tons (megagrams) produced and 

placed on the next production day of the affected mix for the adjustment period. 

The material produced and placed during the mixture adjustment period is one lot. If the mix is adjusted 

during this period, a new lot may be necessary, but a new adjustment period will not be permitted.  
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This material shall be paid for at 100 percent of the Contract Unit Price provided it meets the minimum 

requirements for a 1.00 pay factor for asphalt cement content and a 0.90 pay factor for gradation in the 

Mixture Acceptance Schedule—Table 9 or 10 . 

If the material placed during the adjustment period fails to meet the above requirements, it will be paid for 

using the applicable acceptance schedule. When the same type Superpave mixture is placed at different mix 

design levels and a different blend of materials is specified in the job mix formula, a new adjustment period 

shall be granted.  However, when a Superpave mixture with the same blend of materials specified in the job 

mix formula is placed at different mix design levels or when a mixture used for leveling at a spread rate of 90 

lbs/yd² (50 kg/m²) or less is also used for the surface mix at a spread rate greater than 90 lbs/yd² (50 kg/m²), 

an additional adjustment period will be allowed for compaction only. This material will be paid for at a 1.00 

pay factor provided it: 

 Meets the minimum requirements for a 1.00 pay factor in the Mixture Acceptance Schedule—

Table 9 or 10 for both asphalt content and gradation. 

 Meets the minimum requirements for a 0.90 pay factor in Table 12 of  Subsection 400.5.01C, 

―Calculate Mean Pavement Air Voids.  

Mixture which does not meet these requirements shall be paid for using the applicable acceptance 

schedule. 

B. Determine Lot Acceptance 

Pay factor adjustments are based on control sieves and asphalt cement content. The control sieves used in 

the mixture acceptance schedule for the various types of mix are indicated below: 

Control Sieves Used in the Mixture Acceptance Schedule 

Asphaltic concrete 25 mm Superpave 1/2 in., No. 8 (12.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 19 mm SMA 1/2 in., No. 8 (12.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 19 mm Superpave 3/8 in., No. 8 (9.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 12.5 mm Superpave 3/8 in., No. 8 (9.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 12.5 mm SMA 3/8 in., No. 8 (9.5 mm, 2.36 mm) sieves and asphalt cement  

Asphaltic concrete 12.5 mm PEM 3/8 in., No. 8 (9.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 12.5 mm OGFC 3/8 in., No. 8 (9.5 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 9.5 mm Superpave No. 4, No. 8 (4.75 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 9.5 mm SMA No. 4, No. 8 (4.75 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 9.5 mm OGFC No. 4, No. 8 (4.75 mm, 2.36 mm) sieves and asphalt cement 

Asphaltic concrete 4.75 mm Mix No. 8 (2.36 mm) sieve and asphalt cement 

For projects which do not have milling quantities established as a Pay Item, the Department will pay for 12.5 

mm OGFC and PEM placed on ramps and end of project transitions under the appropriate mixture pay item, 

but the mix shall be subject to the same gradation and control sieve requirements as asphaltic concrete 9.5 

mm OGFC. Add polymer-modified bituminous material, hydrated lime, and stabilizing fiber to this mix. 
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The Department will perform the following tasks: 

1.  Using the Mixture Acceptance Schedule—Table 9 or 10, determine the mean of the deviations from the job 

mix formula per test results per lot. 

2. Determine this mean by averaging the actual numeric value of the individual deviations from the job mix 

formula; disregard whether the deviations are positive or negative amounts.  

3. Use the Asphalt Cement Content and Aggregate Gradation of Asphalt Concrete Mixture Acceptance 

Schedule—Table 9  to determine acceptance of surface mixes and the Mixture Acceptance Schedule—Table 

10 to determine acceptance of subsurface mixes.  

On Contracts involving 1,000 tons (1000 Mg) or less of asphaltic concrete, the mixture is accepted for 100 

percent payment of the asphaltic concrete Unit Price provided it meets the following: 

1.  Minimum requirements for a 1.00 pay factor for asphalt cement content and a 0.90 pay factor for 

gradation in the applicable Mixture Acceptance Schedule—Table 9 or 10. 

2.  Minimum requirements for a 0.90 pay factor in Table 12 of Subsection 400.5.01C, ―Calculate Pavement Mean 

Air Voids. 

If the material placed on Contracts involving 1,000 tons (1000 Mg) or less of asphaltic concrete does not 

meet the above requirements, the material will be paid for using the applicable acceptance schedule. 

C. Calculate Pavement Mean Air Voids 

The Department will determine the percent of maximum air voids for each lot by dividing the pavement 

mean air voids by the maximum pavement mean air voids acceptable. 

The Department will determine the payment for each lot by multiplying the Contract Unit Price by the 

adjusted pay factor shown in the following Air Voids Acceptance schedule: 

Table 12 - Air Voids Acceptance Schedule 

Pay Factor Percent of Maximum Air Voids (Lot Average-

5 Tests) 

Percent of Maximum Air Voids (Lot 

Average-10 Tests) (for 

Reevaluations) 

1.00 100 100 

0.97 100.1 — 105 100.1 — 104 

0.95 105.1 — 112 104.1— 109 

0.90 112.1 — 124 109.1 — 118 

0.80 124.1 — 149 118.1 — 136 

0.70 149.1 —172 136.1 — 153 

0.50 172.1 — 191 153.1 — 166 

When the range tolerance is exceeded, the Department will apply a pay factor of 0.95 as described in 

Subsection 400.3.06.B.2.  
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D. Asphaltic Concrete For Temporary Detours 

Hot mix asphaltic concrete placed on temporary detours that will not remain in place as part of the 

permanent pavement does not require hydrated lime. Hot mix used for this purpose is paid for at an 

adjusted Contract Price. 

Where the Contract Price of the asphaltic concrete for permanent pavement is let by the ton (megagram), 

the Contract Price for the asphaltic concrete placed on temporary detours is adjusted by subtracting 

$0.75/ton ($0.85/mg) of mix used. 

Where the Contract price of the mix in the permanent pavement is based on the square yard (meter), obtain 

the adjusted price for the same mix used on the temporary detour by subtracting $0.04/yd² ($0.05/ m²) per 

1-in (25-mm) plan depth. 

Further price adjustments required in Subsection 400.3.06, ―Quality Acceptance,‖ are based on the appropriate 

adjusted Contract Price for mix used in the temporary detour work. 

E. Determine Lot Payment  

Determine the lot payment as follows: 

1.  When one of the pay factors for a specific acceptance lot is less than 1.0, determine the payment for the 

lot by multiplying the Contract Unit Price by the adjusted pay factor. 

2. When two or more pay factors for a specific acceptance lot are less than 1.0, determine the adjusted 

payment by multiplying the Contract Unit Price by the lowest pay factor. 

If the mean of the deviations from the job mix formula of the tests for a sieve or asphalt cement content 

exceeds the tolerances established in the Mixture Acceptance Schedule—Table 9 or 10 and if the Engineer 

determines that the material need not be removed and replaced, the lot may be accepted at an adjusted 

unit price as determined by the Engineer.  If the pavement mean air voids exceed the tolerances established 

in the Air Voids Acceptance Schedule – Table 12, remove and replace the materials at the Contractor’s 

expense. 

If the Engineer determines that the material is not acceptable to leave in place, remove and replace the 

materials at the Contractor’s expense. 
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Addendum No. 1 TO 

Request for Bids 

 

PROJECT NO. LMIG 2017-1 (137) 

10.50 MILES OF PLANT MIX 

PATCHING, LEVELING AND RESURFACING 

ON 6 VARIOUS COUNTY ROADS 

 

TO: ALL PROSPECTIVE BIDDERS 

 

DATE: May 11, 2017 

 

In response to the following questions;  

 

1). On Page 11 of the contract documents, Note 3, will milling be required on intersecting paved roads and    

driveways?  Please clarify. 

 

ANSWER: This is referring to butt-joints to make a header. This is only expected to be at the begin and 

termini on each road. No separate pay item will be added for this work as it is considered incidental. 

 

2). How is the milling to be paid?  There is no pay item for it. 

 

ANSWER: Milling of butt-joints for this project is considered incidental. The contractor should include 

this cost in related items. 

 

3). The quantity of bituminous tack coat seems to be just enough for the surfacing.  There does not seem to be 

enough for the leveling course setup.  Please clarify.  
 

 ANSWER: Contractor will be expected to apply 0.05 gal/ sq. yd. for leveling and 0.03 gal/sq. yd. for topping. All 

prospective bidders are to remove page 10 (Summary of Quantities) and page 18 (Schedule of Items) and replace with the 

attached.  

Office of County Commissioners 
555 Monroe Street, Unit 20, Clarkesville, GA 30523 

706-839-0200 Fax: 706-839-0219 

www.habershamga.com 

 

 

 

http://www.co.habersham.ga.us/


Project No. LMIG 2017-1 (137) Habersham County

Item No. Item Description Unit
Approx. 

Qty.
Unit Price Extended Item Cost

150 Traffic Control LS 1                   .                              .

402-1802 Recycled Asph. Conc. Patching, Incl. Bitum Matl. & Hydrated Lime TN 504
                  .                              .

402-1812
Recycled Asph. Conc. Leveling, Incl. Bitum Matl. & Hydrated Lime, 

TP 1
TN 2,507

                  .                              .

402-3103
Recycled Asph. Conc. 9.5 Superpave, Type II, GP 2 Only, Incl. 

Bitum. Matl. & H Lime
TN 8,210

                  .                              .

413-1000 Bituminous Tack Coat GAL 10,527                   .                              .

652-2501 Solid Traffic Stripe, 5 IN. White LM 10.97                   .                              .

652-2502 Solid Traffic Stripe, 5 IN. Yellow LM 19.70                   .                              .

652-3502 Skip Traffic Stripe, 5 IN. Yellow GLM 0.78                   .                              .

653-1704 Thermoplastic Solid Traffic Stripe, 24 IN. White LF 150                   .                              .

653-1501 Thermoplastic Solid Traffic Stripe, 5 IN. White LF 1,530                   .                              .

653-1502 Thermoplastic Solid Traffic Stripe, 5 IN. Yellow LF 1,990                   .                              .

653-1706 Thermoplastic Sold Traffic Stripe, 24 IN. Yellow LF 50                   .                              .

653-0120 Thermoplastic PVMT. Marking, Arrow, TP 2 EA 2                   .                              .

653-0230 Thermoplastic PVMT. Marking, Word, TP 3A EA 1                   .                              .

 

________________________________________________
Signature of Duly Authorized Representative

Schedule of Items

TOTAL BASE BID__________________________________________________

Submitted By:______________________________________________________

Name of Corporation, Partnership, Individual

Address:______________________________________

             ______________________________________



I.D NO.
COUNTY ROAD 

NAME & NUMBER

TRAFFIC 

CONTROL    

(LS)

ASPH 

CONC 

PATCHING 

(TN)

ASPH 

CONC 

LEV 

(TON)

ASPH 

CONC 9.5 

MM (TN) 

BITUM 

TACK 

COAT 

(GAL)

TRAFFIC 

STRIPE, 5” 

WHITE 

(LM)

TRAFFIC 

STRIPE, 5” 

YELLOW 

(LM)

TRAFFIC 

STRIPE, 5” 

YELLOW 

(GLM)

24" 

THEROM 

PVT. 

MARKINGS 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 5" 

White 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 5" 

Yellow 

(LF)

Thermo 

Solid 

Traffic 

Stripe, 

24" 

Yellow 

(LF)

Thermo 

PVMT. 

Marking, 

Arrow, TP 

2   (EA)

Thermo 

PVMT. 

Marking, 

Word, TP 

3A (EA)

1
Sweetwater Dr. / 

491
1 74 230 (#40) 

760 

(#130)
975 0 2.16 0 18 0 0 0 0 0

2
Demorest-Mt. Airy 

Hwy. / 387
1 66 690 (#40)

2,292 

(#130)
2,887 2.98 5.47 0 36 1,530 1,990 50 2 0

3 Garner Rd. / 22 1 110 316 (#40)
1,027 

(#130)
1,354 2.52 1.90 0.43 36 0 0 0 0 0

4
Ben Jones Rd. / 

231
1 58 391 (#40)

1,270 

(#130)
1,611 0 3.70 0 24 0 0 0 0 0

5
St. Hwy. 197 S. / 

546
1 0 500 (#40)

1,621 

(#130)
1,995 3.54 3.09 0.35 12 0 0 0 0 1

6
Old Mill Rd. / 

144/19
1 196 380 (#40)

1,240 

(#130)
1,705 1.93 3.38 0 24 0 0 0 0 0

Total 1 504 2,507 8,210 10,527 10.97 19.70 0.78 150 1,530 1,990 50 2 1

Summary of Quantities

Project No. LMIG-2017-1 (137) Habersham County
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